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SECTION 00 72 14 - GENERAL CONDITIONS - KROGER CONTROLLED 
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ARTICLE 1 GENERAL PROVISIONS  

1.1 BASIC DEFINITIONS 

1.1.1 Certain terms and words used throughout these Contract Documents shall be defined as 

follows: 

1.1.1.1 Procurement Requirements: Consist of the Invitation to Bid, Instructions to 

Bidders, the Trade Proposal, and other sample bidding and contract forms. 

1.1.1.2 Agreement: A legal instrument executed by the Owner and the Contractor 

binding the parties to the terms of the Contract.  The Agreement defines the 

relationships and obligations between the Owner and Contractor.  It 

incorporates all other Contract Documents by reference. 

1.1.1.3 Contract Documents: Consist of the Procurement Requirements, the 

Agreement between Owner and Contractor (hereinafter the Agreement), 

General Conditions, Drawings, Specifications, Addenda issued prior to 

execution of the Contract, other documents listed in the Agreement, and 

Modifications issued after execution of the Contract.  

1.1.1.4 Contract: The Contract Documents form the Contract for Construction. The 

Contract for Construction or Contract represents the entire and integrated 
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agreement between the parties hereto and supersedes prior negotiations, 

representations or agreements, either written or oral. 

1.1.1.5 Project Management Website (PMW): Owner’s project administration, 

coordination, and communication website, hosted by  Site|folio, for submitting 

projects documents and other information for exchange and approval and final 

storage. 

1.1.1.6 Work: The construction and services required by the Contract Documents, 

whether completed or partially completed, and includes all other labor, 

materials, equipment and services provided or to be provided by the Contractor 

to fulfill the Contractor's obligations. The Work may constitute the whole or a 

part of the Project. 

1.1.1.7 Project: The total construction of which the Work performed under the 

Contract Documents may be the whole or a part and which may include 

construction by the Owner or by separate contractors. 

1.1.1.8 Drawings: The graphic and pictorial portions of the Contract Documents 

showing the design, location and dimensions of the Work, generally including 

plans, elevations, sections, details, schedules, and diagrams. 

1.1.1.9 Specifications: The portion of the Contract Documents consisting of the 

written requirements for materials, equipment, systems, standards and 

workmanship for the Work, and performance of related services. 

1.1.1.10 Project Manual: The Project Manual is a volume assembled for the Work 

which may include the Procurement Requirements, sample forms, Conditions 

of the Contract and Specifications. 

1.1.1.11 Owner: The person or entity identified as such in the Agreement and is referred 

to throughout the Contract Documents as if singular in number. The term 

"Owner" means the Owner or the Owner's Project Manager. 

1.1.1.12 Contractor: The person or entity identified as such in the Agreement and is 

referred to throughout the Contract Documents as if singular in number. The 

term "Contractor" means the Contractor or the Contractor's authorized 

representative. 

1.1.1.13 Subcontractor:  The person or entity contracted with the Contractor, either 

directly or indirectly, to provide Work to the Project. 

1.1.1.14 Material Supplier: Material supplier who is to furnish materials for the 

Project. 

1.1.1.15 Architect: The person lawfully licensed to practice architecture or an entity 

lawfully practicing architecture identified as such in the Agreement and is 

referred to throughout the Contract Documents as if singular in number. The 

term "Architect" means the Architect, the Architect’s consultants, or the 

Architect's representative. 

1.1.1.16 Owner’s Milestones: Dates the Owner has identified that certain items must be 

completed by which are essential to the completion of the project. Dates are 

indicated on schedule agreed to by the Contractor and Owner. 

1.1.1.17 MBE: Minority-Owned Business Enterprise: Fifty-one percent ownership of 

business by a minority group member (African Americans, Hispanic 
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Americans, Asian-Pacific Americans, Asian-Indians, Native Americans).  If 

publicly owned business, at least 51 percent of the stock is owned by one or 

more minority group member; and management and daily operation of the 

business are controlled by those minority group members; and business must be 

located in the United States or its trust territories; and the minority group 

members must be U.S. citizens.   

1.1.1.18 WBE: Women-Owned Business Enterprise: Fifty-one percent ownership of 

business by a woman or women.  If publicly owned business, at least 51 percent 

of the stock is owned by one or more women; and management and daily 

operation of the business are controlled by women; and business must be 

located in the United States or its trust territories; and the female 

ownership/management must be U.S. citizens.   

1.1.1.19 DBE: Diverse-Owned Business Enterprise: Fifty-one percent ownership of 

business by a veteran, service disabled veteran, lesbian, gay, bisexual, or 

transgender. If publicly owned business, at least 51 percent of the stock is 

owned by one or more minority group members; and management and daily 

operation of the business are controlled by those minority group members; and 

business must be located in the United States or its trust territories; and the 

minority group members must be U.S. citizens. 

1.2 REFERENCES 

1.2.1 Reference to the printed codes, guides, or standard specifications of any Institute, Society 

or other organization or to any manufacturer’s installation directions, shall be the latest 

edition thereof, unless laws, ordinances, rules or regulations require compliance with a 

specific edition, in which case the reference shall be to such edition. 

1.3 DRAWINGS AND SPECIFICATIONS 

1.3.1 Drawings and Specifications are complementary and what is called for by one shall be as 

binding as if called for by both.  Should the drawings, specifications and/or other 

instructions be contradictory in any particular, or should there be apparent errors in 

either, or should there be any doubt as to the meaning of either, the Contractor shall refer 

the matter to the Owner whose decision thereon shall be conclusive. 

1.3.2 Figures shall have precedence over scaled measurements and details over general 

drawings. 

1.3.3 For convenience of reference, the specifications are separated in sections each bearing a 

title.  Other sections and titles may appear throughout the Contract Documents.  Such 

facts shall not be deemed to be nor shall they be the basis for any request that the Owner 

make a designation as to the limits of any phase of the Project, or as to what trade shall 

perform any part thereof.  The Contractor shall keep one copy of all drawings and 

specifications at the site, in good order, available to the Owner. 

1.3.4 Contract Documents are available to the Contractor on the Owner’s Project Management 

Website (PMW). All copies of drawings and specifications downloaded from the 

Owner’s Project Management Website (PMW) or furnished from a reproduction 

company are the property of the Owner and shall not be used on any other work. 

1.4 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 

1.4.1 The intent of the Contract Documents is to provide a complete functioning structure or 

installation as indicated. 
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1.4.2 The transportation, unloading, storing, erection or installation, testing as indicated, and 

making operable of all parts of the Project shall be included under this Contract, at times 

appropriate thereto. 

1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS

OF SERVICE 

1.5.1 The Drawings, Specifications and other documents, including those in electronic form, 

prepared by the Architect and the Architect's consultants are instruments of service 

through which the Work to be executed by the Contractor is described. The Contractor 

may retain one record set. Neither the Contractor nor any Subcontractor or material or 

equipment supplier shall own or claim a copyright in the Drawings, Specifications and 

other documents prepared by the Architect or the Architect's consultants. All copies of 

instruments of service, except the Contractor's record set, shall be returned or suitably 

accounted for to the Owner, on request, upon completion of the Work. The Drawings, 

Specifications and other documents prepared by the Architect and the Architect's 

consultants, and copies thereof furnished to the Contractor, are for use solely by the 

Owner. They are not to be used by the Contractor or any Subcontractor or material or 

equipment supplier on other projects or for additions to the Project outside the scope of 

the Work without the specific written consent of the Owner. The Owner authorizes the 

Contractor, Subcontractors and material or equipment suppliers to use and reproduce 

applicable portions of the Drawings, Specifications and other documents prepared by the 

Architect and the Architect's consultants appropriate to and for use in the execution of 

their Work under the Contract Documents. All copies made under this authorization shall 

bear the statutory copyright notice, if any, shown on the Drawings, Specifications and 

other documents prepared by the Architect and the Architect's consultants. Submittal or 

distribution to meet official regulatory requirements or for other purposes in connection 

with the Project is not to be construed as publication in derogation of copyrights or other 

reserved rights. 

ARTICLE 2 OWNER 

2.1 OWNER’S STORAGE OF MATERIALS OR INSTALLATION OF EQUIPMENT 

2.1.1 The Owner reserves the right to store materials or install fixtures or equipment in any or 

all Project buildings before acceptance of the Project and without implying thereby any 

acceptance of the Project. 

2.2 WAIVERS 

2.2.1 The Owner shall be entitled to waive, in writing, any obligation of the Contractor 

provided herein; however, any such waiver shall not constitute a future waiver of same or 

any other obligation. 

ARTICLE 3 CONTRACTOR 

3.1 SUBSTITUTIONS 

3.1.1 No substitutions or variations from the Specifications and Drawings, other than those 

which are approved in writing by the Owner from the official substitution sheet and 

incorporated into the Agreement, will be permitted after the Agreement is signed.   
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3.1.2 The Contractor shall have the right, after entering into the Agreement, to request the 

Owner’s approval of a substitute material generally considered to be equal to that named 

in the Contract Documents.  Requests for approval of any substitute must be submitted in 

writing to the Owner, together with all necessary supporting data, within 15 days after the 

signing of the Agreement.  The Owner shall be the sole judge of the suitability, 

acceptability and equality of the substitute material and may accept or reject the same.  

No material, not accepted by the Owner in writing, may be substituted for a specified 

material.  If the substitution of any material or equipment increases costs in any way, 

these costs shall be borne by the Contractor. 

3.1.3 If the individual specification sections state that no substitutions are allowed, the 

Contractor shall not propose any substitutions for that product on the Official Substitution 

Sheet. 

3.2 PROJECT MANAGEMENT 

3.2.1 Project Management Website (PMW) 

3.2.1.1 The Contractor shall use the Owner’s PMW for purposes of managing project 

communication and documentation until Final Completion.  The PMW will 

include the following: 

3.2.1.1.1 Project directory. – Owner’s listing of the key project team 

members. 

3.2.1.1.2 Project correspondence. – ASIs, RFIs, and PRs. 

3.2.1.1.3 Meeting minutes. - Uploaded to the appropriate project file 

folder. 

3.2.1.1.4 Contract modifications forms and logs. - i.e., COP’s and CO’s. 

3.2.1.1.5 RFI forms and logs. 

3.2.1.1.6 Photo documentation. - Upload to the appropriate project 

“Photos” page. 

3.2.1.1.7 Schedule.  - Upload to the appropriate project file folder. 

3.2.1.1.8 Submittals, forms, and logs. - Upload to the appropriate project 

file folder. 

3.2.1.1.9 Payment application forms. - Upload to the appropriate project 

file folder. 

3.2.1.1.10 Drawing and specification document hosting, viewing, and 

updating. 

3.2.1.1.11 Reminder and tracking functions. 

3.2.1.1.12 Archiving functions. - Such as the Contractor’s employees who 

are no longer employed by the Contractor. 

3.2.2 Project Correspondence: All correspondence shall be communicated in the form of RFI’s. 

and transmitted via the PMW. 

3.2.3 Preconstruction Meeting:   

3.2.3.1 The Contractor shall schedule a preconstruction meeting before starting 

construction no later than 7 days after execution of the Agreement. The meeting 
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shall be held at Project site or another convenient location.  The Contractor 

shall conduct the meeting to review responsibilities and personnel assignments. 

3.2.3.2 Attendees:  Authorized representatives of the Owner, the Architect, and its 

consultants; the Contractor and its superintendent; Subcontractors; Material 

Suppliers; and other concerned parties shall attend the conference.  All 

participants at the conference shall be familiar with the Project and authorized 

to conclude matters relating to the Work. 

3.2.4 SWPPP (Storm Water Pollution Prevention Plan) Preconstruction Meeting: 

3.2.4.1 The Contractor shall schedule a preconstruction meeting before earth disturbing 

activities commence. The meeting shall be held at the Project site.  The 

Contractor shall conduct and document the meeting per the Contract 

Documents and the Owner’s Storm Water Pollution Prevention Plan. 

3.2.5 Progress Meetings:   

3.2.5.1 The Contractor shall conduct progress meetings at weekly intervals and shall 

coordinate dates of meetings with preparation of payment requests. 

3.2.5.2 Attendees: In addition to representatives of the Owner, Contractor, 

Subcontractor, Material Supplier, and other entity concerned with current 

progress or involved in planning, coordination, or performance of future 

activities shall be represented at these meetings.  All participants at the meeting 

shall be familiar with the Project and authorized to conclude matters relating to 

the Work. 

3.2.5.3 Minutes: Contractor will record and electronically distribute meeting minutes to 

designated representatives within 24 hours of the completion of the meeting. 

3.2.6 Preinstallation Meetings:   

3.2.6.1 The Contractor shall conduct a preinstallation meeting at Project site before 

each construction activity specified to have a preinstallation meeting. 

3.2.6.2 Attendees:  Installer and representatives of manufacturers and fabricators 

involved in or affected by the installation and its coordination or integration 

with other materials and installations that have preceded or will follow, shall 

attend the meeting.  The Contractor shall advise the Owner of scheduled 

meeting dates. 

3.2.6.3 The Contractor shall conduct a preinstallation meeting for the following 

construction activities (when applicable): 

3.2.6.3.1 Installation of concrete floor slabs (all types). 

3.2.6.3.2 Installation of concrete floor joint fillers. 

3.2.6.3.3 Concrete polishing and burnishing. 

3.2.6.3.4 Installation of weather barriers. 

3.2.6.3.5 Installation of roofing system (EPDM, TPO, or reroofing/repair). 

3.2.6.3.6 Installation of resinous flooring. 

3.2.6.3.7 Installation of elevators (freight, passenger, service, or LULA). 

3.2.6.3.8 Installation of plumbing connections to vendor kiosk. 
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3.2.6.3.9 Installation of security and access control system. 

3.2.6.3.10 Installation of fire detection and alarm system. 

3.2.6.3.11 Installation of SWPPP (Storm Water Pollution Prevention Plan). 

3.2.6.3.12 Installation of irrigation system. 

3.2.6.3.13 Installation of landscaping (planting). 

3.2.7 Post Construction Meeting: 

3.2.7.1 The Contractor shall conduct a post construction meeting at Project site two 

weeks after fixturing begins to discuss any activities remaining and to evaluate 

success of the Project.   

3.2.7.2 The Contractor shall submit Record Drawings (red-lined as-built drawings) to 

Owner prior to meeting transmitted via the PMW. 

3.2.7.3 Attendees:  Authorized representatives of the Owner, the Architect, and their 

consultants; the Contractor and its superintendent; Subcontractors; Material 

Suppliers; and other concerned parties shall attend the conference.  All 

participants at the meeting shall be familiar with the Project and authorized to 

conclude matters relating to the Work. 

3.2.8 Warranty Meeting: 

3.2.8.1 The Contractor shall conduct a warranty meeting at the Project site one year 

after completion of the Work including a walk-through to identify and discuss 

any issues and problems that arose during the one-year warranty period. 

3.2.8.2 The Contractor shall provide a detailed report of the meeting identifying items 

to be corrected, transmitted via the PMW. 

3.2.8.3 Attendees:  Authorized representatives of the Owner, the Contractor, and other 

concerned parties shall attend the conference.  All participants at the conference 

shall be familiar with the Project and authorized to conclude matters relating to 

the Work. 

3.2.9 Requests For Information (RFIs) 

3.2.9.1 Immediately on discovery of the need for additional information or 

interpretation of the Contract Documents, Contractor shall prepare and submit 

an RFI to the Owner, transmitted via the PMW. Submit RFIs in sequential 

order.  Complete the request portion and include drawings or additional 

information as PDF attachments. The “Need Response By” date must be 

entered to validate request.  A properly executed new RFI will be distributed to 

Architect and Owner, and the RFI log will be updated. 

3.2.9.1.1 Only the Contractor may submit an RFI. Architect or Owner will 

return RFIs submitted by other entities. 

3.2.9.1.2 The need for an RFI does not necessarily constitute grounds for a 

Change Order.  

3.2.9.2 Architect will review each RFI, determine action required, and respond.  Allow 

72 hours for Architect's response for each RFI.  RFIs received by Architect 

after 1:00 p.m. will be considered as received the following working day. 
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3.2.9.2.1 The following types of  RFIs are considered unnecessary and 

will be returned without action: 

3.2.9.2.1.1 Requests for approval of submittals. 

3.2.9.2.1.2 Requests for approval of substitutions. 

3.2.9.2.1.3 Requests for information already indicated in the 

Contract Documents. 

3.2.9.2.1.4 Requests for adjustments in the Contract Time or the 

Contract Sum. 

3.2.9.2.1.5 Requests for interpretation of Architect's actions on 

submittals. 

3.2.9.2.1.6 Incomplete RFIs or inaccurately prepared RFIs. 

3.2.9.2.2 Architect and Owner may claim compensation for the cost of 

their time and materials as a result of unnecessary RFIs. 

Compensation will be assessed from the Contractor in 

accordance with the General Conditions. 

3.2.9.3 Upon receipt of Architect’s and/or Owner's action, immediately distribute the 

RFI response to affected parties transmitted via the PMW.   

3.2.9.3.1 Architect's action may include a request for additional 

information, in which case Architect's time for response will date 

from time of receipt of additional information. 

3.2.9.3.2 Notify Architect and Owner within three days if Contractor 

disagrees with response.  

3.2.9.3.3 Notify Architect and Owner within five days if Contractor 

believes response in RFI involves additional construction cost or 

time. 

3.3 CONSTRUCTION PROGRESS DOCUMENTATION 

3.3.1 Construction Progress Schedule: Two days after award of the Contract, the Contractor 

shall furnish the Owner with a "Construction Progress Schedule" that indicates the 

proposed progress with the total number of days agreeing with the "Time for 

Completion" days listed in the Agreement Between Owner and Contractor. 

3.3.1.1 The Construction Progress Schedule shall include delivery and installation 

dates for all Owner Direct Buy items.  

3.3.1.2 All dates in the Construction Progress Schedule must be accepted in writing by 

both the Owner and the Contractor. 

3.3.1.3 The Contractor shall begin Work within one week after award of the Contract 

and progress substantially with the "Construction Progress Schedule" and 

complete all Work within the time shown thereon, unless delayed by 

jurisdictional or general strikes beyond the control of the Contractor, Act of 

God, or national emergency. 

3.3.2 Submittals Schedule: The Contractor shall provide a submittals schedule with the 

Construction Progress Schedule arranged in chronological order by dates including time 

required for review, resubmittal, ordering, manufacturing, fabrication, and delivery.  
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3.3.2.1 Submittal Checklist: The Contractor shall include the completed Submittal 

Checklist (Division 00 Section "Submittals Checklist") with the Submittals 

Schedule. 

3.3.3 Construction Photographs: Contractor shall take a minimum of ten photographs weekly 

documenting the construction progress. 

3.3.3.1 Upload Construction Photographs to the PMW exactly as originally recorded in 

the digital camera, without alteration, manipulation, editing, or modifications 

using image-editing software. 

3.3.3.2 Include date and time in file name for each image. 

3.3.3.3 When utilizing unmanned aircraft systems (UAS), Contractor must comply 

with the Kroger Unmanned Aircraft Systems Best Practices Manual and 

complete the application attached within. Request Manual from Owner. 

3.3.3.4 Contractor shall obtain Unmanned Aerial Systems (UAS) Liability Insurance as 

described in Article 11. 

3.4 LABOR AND MATERIALS 

3.4.1 Unless otherwise specified, all materials and equipment items shall be new.  When 

required by the Owner, the Contractor shall provide certificates of conformance for 

materials specified. 

3.4.2 The Contractor’s employees, Subcontractors and other persons carrying out the work 

shall be properly attired and shall not wear any attire that is deemed inappropriate or 

offensive to the public or Owner. 

3.4.3 Existing Materials: The Owner reserves the right to retain ownership of existing fixtures, 

equipment, and other items (assets).  The Contractor shall remove and handle existing 

assets deemed sold or retained by Owner in such a manner that will prevent damage and 

loss including but not limited to safeguarding the assets from theft. 

3.4.3.1 Existing Owner assets will not be deemed abandoned unless Owner notifies 

Contractor of such in writing. 

3.4.4 Product Delivery, Storage, and Handling: The Contractor shall deliver, store, and handle 

products using means and methods that will prevent damage, deterioration, and loss, 

including but not limited to theft, and shall comply with manufacturer's written 

instructions. The Contractor shall provide a secure location and enclosure at Project site 

for storage of materials and equipment by the Owner's construction forces and shall 

coordinate location with the Owner. 

3.4.5 Product Warranties: Warranties specified in the Contract Documents shall not deprive 

Owner of other rights Owner may have under other provisions of the Contract 

Documents and shall be in addition to, and run concurrent with, other warranties required 

by the Contract Documents.  Manufacturer's disclaimers and limitations on product 

warranties do not relieve Contractor of any obligations of the Contract Documents. 

3.4.6 Product Selection Procedures:  

3.4.6.1 Manufacturer:  Where Specifications name a single manufacturer, the 

Contractor shall provide a product by the named manufacturer that complies 

with requirements. No substitutions are allowed. 
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3.4.6.2 Product: Where Specifications name a single product, the Contractor shall 

provide the named product. No substitutions are allowed. 

3.4.6.3 Manufacturers:  Where Specifications include a list of manufacturers' names, 

the Contractor shall provide a product by one of the manufacturers listed that 

complies with requirements or a substitution approved by the Owner that 

complies with requirements. 

3.4.6.4 Products:  Where Specifications include a list of names of both products and 

manufacturers, the Contractor shall provide one of the products listed that 

complies with requirements or a substitution approved by the Owner that 

complies with requirements. 

3.4.6.5 Basis-of-Design Product:  There are certain "Basis of Design" products listed in 

the specifications that the Owner has investigated as an appropriate product for 

the Project. Where Specifications name a product as "Basis-of-Design," provide 

one of the following:  

3.4.6.5.1 The specified product  

3.4.6.5.2 A substitution approved by the Owner of a product comparable 

to the specified product of one of the other named 

manufacturers.  Furnish the proposed product’s actual samples, 

data sheets, and certificates of performance along with the “Basis 

of Design” product’s actual samples, data sheets, and certificates 

of performance as a comparison. 

3.4.6.5.3 A substitution approved by the Owner of a product comparable 

to the specified product of any manufacturer if no other 

manufacturers listed.  Furnish the proposed product’s actual 

samples, data sheets, and certificates of performance along with 

the “Basis of Design” product’s actual samples, data sheets, and 

certificates of performance as a comparison. 

3.4.6.6 Comply with provisions in Article 3.1 for consideration of an unnamed product 

by the other named manufacturers or a product by another manufacturer. 

3.4.7 Owner’s National Account Agreement: Certain material, equipment, and labor costs have 

been negotiated with the Owner through various suppliers.  The Contractor shall utilize 

these materials, equipment, and labor on the Project and include the National Account 

Agreement costs for material, equipment, and labor in their Bids. No substitutions are 

allowed. 

3.4.7.1 The Contractor shall provide all other items and labor not included in the 

National Account Agreement necessary for a complete installation. 

3.5 TEMPORARY FACILITIES 

3.5.1 The Contractor shall provide, at the Contractor’s expense, all temporary facilities and 

utilities (adequate for the Contractor, all Subcontractors, and the Owner’s other 

contractors) from the commencement of the Project until acceptance by the Owner.  The 

Owner shall be the sole judge of the adequacy thereof.  Specifically, the Contractor shall 

provide not less than the following: 

3.5.1.1 A temporary building (jobsite trailer), adequately lighted, air conditioned, and 

heated, for use as a field office, of sufficient size to hold weekly jobsite 

meetings. The jobsite trailer must be equipped with a single meeting room of 
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reasonable size for seating 15 individuals at table(s) suitable in size to handle 

building plans and facilitate group discussion in a constructive manner. The 

temporary building shall be complete with tables, chairs, counters and racks for 

drawings. Minimum temporary building size shall be 530-sq.ft. (49-sq.m). 

3.5.1.2 A computer in the field office with a high speed internet connection to access 

email and the Owner’s PMW and a router (ethernet or wireless) to allow Owner 

to access the website while Contractor’s computer is in use.  Include a printer, 

copier, and scanner. 

3.5.1.2.1 For new store and expansion remodel projects only, the computer 

must also be capable of viewing the Revit model at construction 

meetings. 

3.5.1.3 A wall mounted television in the field office meeting room (new store and 

expansion remodel projects only) with the following minimum requirements to 

be used to view the Revit model at construction meetings: 

3.5.1.3.1 Screen Size Class: 50 inches. 

3.5.1.3.2 Vertical Resolution: 1080p. 

3.5.1.3.3 Screen Refresh Rate: 60Hz. 

3.5.1.3.4 Inputs: PC, HDMI, USB, and DVI. 

3.5.1.3.5 Resolution: 1920 x 1080. 

3.5.1.3.6 Wall mounting bracket to support weight of television. 

3.5.1.4 Safety Cabinet:  Metal or plastic cabinet of sufficient size to store the following 

OSHA approved safety gear for Owner and guests at the Project Site.  Maintain 

safety gear in good and clean condition at all times in jobsite trailer. 

3.5.1.4.1 Four hard hats. 

3.5.1.4.2 Four safety vests. 

3.5.1.4.3 Four safety glasses. 

3.5.1.5 Temporary waterproof sheds with raised floors for storing materials. 

3.5.1.6 Temporary water service with a minimum 1-inch water line available within 50 

feet of the building. 

3.5.1.7 Temporary power with a minimum 400 amp, 120/208 volt single phase service 

with duplex outlets and ground fault interrupters shall be located throughout the 

building to allow complete access with a 100 ft. extension cord.  Temporary 

lighting throughout the entire building shall be provided and maintained to 

perform high quality workmanship of all trades throughout the Project and 

ensure the safety of all persons at the Project site. Night lighting for security 

purposes of the building and Project site shall be provided. 

3.5.1.7.1 Contractor to provide temporary electrical hook up consisting of 

four access points with 480V/3Phase/60amp power to Owner’s 

electrical system for powering concrete floor polishing 

equipment when concrete floor polishing work is indicated in 

plans and specifications.  
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3.5.1.7.1.1 For new stores only, Contractor must provide generator 

of adequate size if utility power is unavailable. 

3.5.1.8 Toilet facilities for all workers at the Project, located where approved by the 

Owner and complying with local laws, ordinances, rules and regulations. 

3.5.1.9 Minimum temporary heating, cooling, and ventilation and humidity control 

required by construction activities and material manufacturers’ instructions for 

curing or drying of completed installations, protecting installed construction 

from adverse effects of low temperatures, providing protection and comfort for 

installers, and delivering high quality workmanship of all trades throughout the 

Project.  Select equipment that will not have a harmful effect on completed 

installations or elements being installed. The Contractor may elect to use 

owners heating and cooling equipment for temporary use if approved in writing 

by the Owner prior to operating. 

3.5.1.10 Runways, ladders, guards, etc. leading from lower level to all upper levels and 

the roof, conveniently serving each level and complying with local laws, 

ordinances, rules and regulations. 

3.5.1.11 Temporary Enclosures:  When required, provide temporary enclosures for 

protection of construction, in progress and completed, from exposure, foul 

weather, other construction operations, and similar activities.  Provide 

temporary weathertight enclosure for building exterior. 

3.5.1.11.1 Where heating or cooling is needed and permanent enclosure is 

not complete, insulate temporary enclosures. 

3.5.1.12 Temporary Partitions: Provide and install where indicated on Drawings or as 

indicated by Owner.  

3.5.1.12.1 Seal joints and perimeter.  Equip partitions with dustproof doors 

and security locks. 

3.5.1.12.2 Provide walk-off mats at each entrance through temporary 

partition. 

3.5.1.13 Air-Handling Equipment Protection: The Contractor shall be responsible for 

protecting the air handling equipment and any associated ductwork from 

physical damage and infiltration of dust and dirt into the system.  The 

Contractor shall also be responsible for replacing dirty air filters during the 

course of construction and providing new air filters in units at the time of the 

building turnover. 

3.5.1.14 Temporary roadways, staging areas, and construction parking with positive 

drainage carrying water away from these areas, when the Contractor is 

responsible for the sitework. All temporary roadways shall be suitable to 

support all construction vehicles, tractor-trailers, and construction equipment 

from the public road access to the building, staging area, and construction 

personnel parking. The combined area of the building staging area and 

personnel parking shall be a minimum of 22,500 square feet or as indicated on 

Drawings. 

3.5.1.14.1 The Contractor shall provide a temporary access roadway for 

delivery of the prefabricated mechanical center to point of 

placement as indicated on the Drawings.  Temporary roadway 
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shall be suitable to carry the weight of the tractor-trailer plus the 

weight of the prefabricated mechanical center.  Temporary 

access road shall have variations in elevation of less than 6-

inches to accommodate low ground clearance trailer. 

3.5.1.15 Waste-collection containers (dumpsters) in sizes adequate to handle waste from 

construction operations and complying with requirements of authorities having 

jurisdiction. 

3.5.2 Construction Sign: The Owner may elect to install a construction sign on the Project Site 

at the Owner’s option.  If the Owner does not elect to install a construction sign on the 

Project Site, the Contractor may install a construction sign on the Project Site at the 

Contractor’s option meeting the following criteria: 

3.5.2.1 Shall be 4-feet by 8-feet, or size as directed by Owner or local jurisdiction. 

3.5.2.2 Sign graphics shall contain Owner’s name (most prominent), Project name, 

General Contractor’s name, Architect’s name and Architect’s consultants’ 

names. 

3.5.2.3 Constructed of painted plywood or vinyl membrane similar to banner sign 

material, and securely fastened to plywood. 

3.5.2.4 Shall be adequately supported and braced as required. 

3.5.2.5 Top of sign shall be eight feet above grade, with the four feet board dimension 

vertical or as required by local authority having jurisdiction. 

3.5.2.6 May be reused as long as they appear to be in good condition as determined by 

the Owner. 

3.5.2.7 Must be maintained in good condition through the duration of the Project. 

3.5.2.8 Shall be submitted and approved by the Owner and the Architect prior to 

ordering. 

3.5.2.9 Shall be constructed and installed at Contractor’s expense. 

3.5.3 The Contractor shall pay for all water, power, fuel, etc. used during the execution of the 

Project, whether from temporary or permanent facilities.  Before acceptance of the 

Project by the Owner, the Contractor shall remove all temporary utilities and restore to 

pre-existing conditions any area disturbed by the same. 

3.5.4 All damage to the building, streets, sidewalks, lawns or other features of the site resulting 

from any operation connected with any of the Work shall be repaired by Contractor at its 

expense and to the satisfaction of the Owner. 

3.5.5 Temporary Elevator Usage:  The Contractor shall not use the elevator (if any) for 

construction operations unless approved in writing by the Owner. 

3.5.6 Environmental Protection:  The Contractor shall provide protection, operate temporary 

facilities, and conduct construction in ways and by methods that comply with 

environmental regulations and that minimize possible air, waterway, and subsoil 

contamination or pollution, or other undesirable effects.  The Contractor shall avoid using 

tools and equipment that produce harmful noise and shall restrict use of noisemaking 

tools and equipment to hours that will minimize complaints from persons or firms near 

the Project site. 
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3.5.7 Storm Water Control: The Contractor shall operate temporary construction facilities in 

compliance with all federal, state, and local authorities having jurisdiction over the 

Project.  The Contractor shall comply with the Contract Documents and the Owner’s 

Storm Water Pollution Prevention Plan (SWPPP). 

3.5.7.1 The Contractor shall provide positive flowing temporary drainage conducting 

storm water away from the building and all temporary and permanent 

roadways, parking lots, and storage areas. 

3.5.8 Security Enclosure and Lockup:  The Contractor shall install substantial temporary 

enclosures around partially completed areas of construction as indicated on the Drawings 

or as required by local authorities having jurisdiction, including securing all openings in 

the building.  The Contractor shall provide lockable entrances to prevent unauthorized 

entrance, vandalism, theft, and similar violations of security. 

3.5.9 Temporary Fencing and Screening:  

3.5.9.1 Fencing: The Contractor shall furnish and install in locations as indicated on the 

Drawings, galvanized-steel, chain-link fabric fencing, minimum 6 feet (1.8 m) 

high with galvanized-steel pipe posts and top rail, and tension wire. The 

Contractor shall provide bases, bracing, and reinforcement to support posts and 

to prevent turnover by wind. 

3.5.9.2 Screening: The Contractor shall furnish and install on fencing in locations as 

indicated on the Drawings, knitted HDPE high density green polyethylene 

screening full height of fence. The Contractor shall install screening in 

locations as indicated on the Drawings to screen unsightly exterior demolition 

and construction areas.  

3.5.10 Building Security:  For projects not currently under operation by the Owner, the 

Contractor shall be responsible to lock up and secure the building or building addition at 

the end of each workday until the building is substantially complete as described in 

Article 8.2. Upon Substantial Completion, the Contractor may submit a written request to 

transfer the responsibility of the building security to the Owner or Owner’s appointed 

contractor.   

3.5.11 Barricades, Warning Signs, and Lights:  The Contractor shall comply with standards and 

code requirements for erecting structurally adequate barricades.   

3.5.12 Temporary Fire Protection:  Until fire-protection needs are supplied by permanent 

facilities, the Contractor shall install and maintain temporary fire-protection facilities of 

types needed to protect against reasonably predictable and controllable fire losses. The 

Contractor shall comply with NFPA 10 "Standard for Portable Fire Extinguishers" and 

NFPA 241 "Standard for Safeguarding Construction, Alterations, and Demolition 

Operations," as well as all OSHA requirements. 

3.5.13 Termination and Removal:  The Contractor shall remove each temporary facility when 

need for its service has ended, when it has been replaced by authorized use of a 

permanent facility, or no later than Substantial Completion, and restore to pre-existing 

conditions any area disturbed by the same. 

3.6 LAYOUT AND VERIFYING MEASUREMENTS 

3.6.1 Verification:  Before proceeding to lay out the Work, the Contractor shall verify layout 

information shown on Drawings, in relation to the property survey and existing 

benchmarks.  If discrepancies are discovered, the Owner shall be notified promptly. The 
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Contractor shall engage a land surveyor or professional engineer to lay out the Work 

using accepted surveying practices. 

3.6.2 Field Measurements:  The Contractor shall take field measurements as required to fit the 

Work properly and shall verify space requirements and dimensions of items shown 

diagrammatically on Drawings. 

3.6.3 The Contractor shall lay out the exact location of all partitions. 

3.6.4 The Contractor shall provide and maintain well-built, adequate batter boards at all 

corners.   

3.7 EXECUTION REQUIREMENTS 

3.7.1 Existing Conditions:   

3.7.1.1 The existence and location of site improvements, utilities, and other 

construction indicated as existing are not guaranteed.  Before beginning work, 

the Contractor shall investigate and verify the existence and location of 

mechanical and electrical systems and other construction affecting the Work. 

Before construction, the Contractor shall verify the location and points of 

connection of utility services. 

3.7.1.2 The Contractor shall not interrupt utilities serving facilities occupied by the 

Owner (if any) or adjacent owners unless approved by the Owner and then only 

after arranging to provide temporary utility services according to requirements 

indicated. The Contractor shall notify the Owner not less than two days in 

advance of proposed utility interruptions. 

3.7.2 Examination and Acceptance of Conditions:  Before proceeding with each component of 

the Work, the Contractor shall examine substrates, areas, and conditions, with installer or 

applicator present where indicated, for compliance with requirements for installation 

tolerances and other conditions affecting performance.  The Contractor shall record 

observations and immediately report any condition detrimental to performance of the 

Work.  The Contractor shall proceed with installation only after unsatisfactory conditions 

have been corrected.  Proceeding with the Work indicates acceptance of surfaces and 

conditions. 

3.7.3 Installation:  The Contractor shall locate the Work and components of the Work 

accurately, in correct alignment and elevation, as indicated. 

3.7.3.1 The Contractor shall comply with manufacturer's written instructions and 

recommendations for installing products in applications indicated. 

3.7.4 Anchors and Fasteners:  The Contractor shall provide anchors and fasteners as required to 

anchor each component securely in place, accurately located and aligned with other 

portions of the Work. 

3.7.5 Starting and Adjusting: The Contractor shall start equipment and operating components 

to confirm proper operation.  Malfunctioning units shall be removed, replaced with new 

units, and retested. The Contractor shall adjust operating components for proper 

operation without binding and shall adjust equipment for proper operation. Each piece of 

equipment shall be tested by the Contractor to verify proper operation including controls 

and safeties.  The Contractor shall replace damaged and malfunctioning controls and 

equipment. 
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3.7.6 Correction of The Work: The Contractor shall repair or remove and replace defective 

construction and restore damaged substrates and finishes. 

3.8 WARRANTY 

3.8.1 No payments made to the Contractor, nor partial or entire use of the Project by the 

Owner, shall be an acceptance of any work not done or made in accordance with the 

Agreement.  The Contractor shall furnish a written warranty of all work done under the 

Agreement for a period of one year or as otherwise provided for longer or shorter periods 

of time.  Such warranty shall be in the form prescribed by the Owner.  The Contractor 

shall also furnish to the Owner all manufacturers’ warranties for all equipment, 

appliances and fixtures specified or required and installed as a part of the Project.  The 

Contractor, at its sole cost, shall remedy any defects due to faulty materials or 

workmanship and pay for any damage to other work resulting from such defects and/or 

the remedying thereof, which shall appear within the warranty period.  Neither the 

foregoing nor any other provision in the Contract Documents, nor the time limit of any 

special warranty shall limit the Contractor’s liability for defects or installations resulting 

from deliberate or other deviations from the Contract Documents to less than the legal 

limit of liability under the law of the place of building.  The Owner shall give notice of 

observed defects with reasonable promptness.  All warranties and bonds shall be 

delivered to the Owner before final payment is made. 

3.8.2 Fixture and Equipment Installation Warranty: Contractor shall furnish a written special 

installation warranty for the following fixture and equipment installations when they are 

part of the Contractor’s Contract.  Warranty requirements and periods shall be as 

specified in Division 11 Sections for fixtures and equipment: 

3.8.2.1 General fixture installation. 

3.8.2.2 Refrigerated fixture installation. 

3.8.2.3 Fixture and equipment plumbing connections. 

3.8.2.4 Fixture and equipment condensate drain connections. 

3.8.2.5 Refrigeration system installation. 

3.8.2.6 Refrigeration controls installation. 

3.8.2.7 Fixture and equipment electrical installation. 

3.9 PERMITS, FEES, LAWS, ORDINANCES, RULES AND REGULATIONS 

3.9.1 The Owner shall secure and pay for the Building Permit and any other fees including but 

not limited to tap fees, impact fees, or special development fees. The Owner may elect to 

have the Contractor secure and pay for these permits and fees, on the Owners behalf, the 

cost of which will be passed on to the Owner without Contractor’s mark-up. 

3.9.2 The Owner shall secure and pay for permits, fees, licenses, and inspections by 

government agencies for work performed by the Owner. 

3.9.3 The Contractor shall secure and pay for all other permits, fees, licenses, and inspections 

by government agencies necessary for proper execution and completion of the Work 

performed by the Contractor or the Contractor’s Subcontractors. The Contractor shall 

also secure and pay for all certificates of inspection and occupancy in connection with the 

Work. The Contractor shall post all bonds, secure and pay for all permits, and pay all fees 

for work on or in connection with public property. 
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3.9.4 The Contractor shall comply with all laws, ordinances, rules and regulations bearing on 

the Project.  If the Contractor observes that the Contract Documents are at variance 

therewith, the Contractor shall promptly notify the Owner in writing.  If the Contractor 

furnishes any work that is not in conformance with such laws, ordinances, rules and 

regulations, and without written notice to the Owner, the Contractor shall bear all costs 

arising from the correction thereof.   

3.9.5 The Contractor shall maintain physical conditions and employee performance on the 

jobsite during the course of construction to conform with all local, state, and federal laws, 

rules and regulations including those covered by the Occupational Safety and Health Act 

of 1970. 

3.9.6 Storm Water Discharge/Pollution Control: The Contractor shall apply for and obtain all 

permits and certifications required by federal, state, or local authorities having 

jurisdiction over the Project. All required inspections, reports, sampling, and 

documentation are the Contractor's responsibility under the laws and regulations of the 

governing authorities and in coordination with the Contract Documents and the Owner’s 

Storm Water Pollution Prevention Plan (SWPPP).  The Contractor acknowledges that 

government regulations, at a minimum, will apply to any land disturbance greater than 

one acre or part of a larger overall development.  Even if the Contractor is not performing 

the sitework, the Contractor must comply with all responsibilities under the law and the 

Agreement. 

3.10 ALTERNATES 

3.10.1 Prices submitted by the Contractor shall include all alternates specified in the Contract 

Documents, as well as expenses, overhead and profit.  The Owner may select any or all 

of the alternatives shown therein in writing.  Upon selection thereof the Contract Sum 

shall be adjusted accordingly.  The Contractor shall purchase the materials covered by 

such alternates from such suppliers, and shall have the work done by such Subcontractors 

according to the agreed upon schedule. 

3.11 SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES (SUBMITTALS) 

3.11.1 The Contractor shall prepare and submit submittals in electronic form required by 

individual Specification Sections and as indicated in Article 16, Submittals and submit 

via the PMW. 

3.11.2 The Contractor shall thoroughly review and approve submittals for Owner-supplied and 

Contractor-supplied items to insure that they match the requirements of the Contract 

Documents in all aspects including intent and required dimensions. 

3.11.3 Electronic Copies of Architects Drawings: At Contractor's written request, copies of 

Architect's CAD files in .dwg, .dwf, or .rvt format may be provided to Contractor for 

distribution to Material Suppliers or Subcontractors for development of Shop Drawings,   

or for the Contractor's own use in connection with Project. The Contractor shall submit 

company name, address, contact name, phone, and fax numbers on company letterhead, 

along with a written request for specific sheets required.  The Architect will respond with 

a Waiver of Liability and an invoice for the requested files, both of which must be 

completed prior to issuance of the computer files.  The Contractor should allow three 

days for processing of the initial request and two days after receipt by Architect of signed 

waiver and payment for requested files. 

3.11.4 The Owner and/or the Architect will review and approve or take other action upon the 

Contractor’s submittals, but only for the limited purpose of checking for conformance 
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with information given and the design concept expressed in the Contract Documents.  

Review of such submittals is not conducted for the purpose of determining the accuracy 

and completeness of other details such as dimensions and quantities, or for substantiating 

instructions for installation or performance of equipment or systems, all of which remain 

the responsibility of the Contractor as required by the Contract Documents.   

3.12 USE OF SITE 

3.12.1 The Contractor shall confine equipment and tools, materials, and the operations of the 

workmen to limits by law, ordinances, rules, regulations, or directions of the Owner and 

shall not unreasonably occupy the jobsite with equipment, tools or materials.  The 

Contractor shall abide by and enforce the Owner’s instructions regarding signs, 

advertisements, fires and smoking at the jobsite.  In performing interior work, the 

Contractor shall obtain prior approval from the Owner before using equipment (diesel, 

gasoline, etc.) or performing any work that may emit or cause potential noxious fumes, 

strong odors, or excessive dust.  It is essential for the Contractor to coordinate work to 

prevent unnecessary impacts to Owner’s employees and customers. 

3.12.2 The Contractor shall limit use of premises to work in areas indicated.  The Contractor 

shall not disturb portions of site beyond areas in which the Work is indicated and shall 

keep driveways and entrances serving the premises clear and available to emergency 

vehicles at all times.  

3.12.3 Partial Owner Occupancy:  The Owner reserves the right to place and install equipment 

in completed areas of building, before Substantial Completion is achieved.  Partial 

occupancy shall not constitute acceptance of the total Work.  The Contractor shall obtain 

a Certificate of Occupancy from authorities having jurisdiction before Owner occupancy. 

3.13 ROYALTIES, PATENTS AND COPYRIGHTS 

3.13.1 Unless otherwise expressly stipulated in the Contract, the Contractor shall pay all 

royalties and license fees.  The Contractor shall be notified of, and defend with counsel 

acceptable to the Owner, any suit or proceeding brought against the Owner based on the 

claim that any thing, or part thereof, or any process or method involved in the Project, 

constitutes an infringement on any patent or an unauthorized use of any copyrighted 

material.  The Contractor shall be given full information and assistance for the defense of 

such suit or proceeding.  The Contractor shall bear all costs thereof.  In case it is held in 

such suit or proceeding that an infringement occurred or if an injunction is issued, the 

Contractor shall, at the Contractor’s own expense, either: 

3.13.1.1 Procure for the Owner the right to continue using said thing, part thereof, 

process or method, or 

3.13.1.2 Replace or modify same so as to avoid infringement in a manner acceptable to 

the Owner and without any expense to the Owner. 

3.14 SUPERINTENDENT 

3.14.1 The Contractor shall provide effective supervision of the Project through a full-time 

resident superintendent and any necessary assistants.  The superintendent shall not be 

changed during performance of this Agreement without the Owner’s written consent, 

unless such superintendent ceases to be in Contractor’s employ.  The Superintendant or 

another person agreed to by the Owner in writing shall be present anytime work is being 

performed on the Project regardless if the work is being performed by the Contractor or a 

subcontractor.  The superintendent shall represent the Contractor in the Contractor’s 

absence and all directions given to the superintendent shall be as binding as if given to 
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the Contractor.  No instructions in conflict with the Contract Documents shall be binding 

unless confirmed in writing by the Owner. 

3.14.2 The Contractor shall submit daily, a complete Daily Work Report signed by the 

superintendent. 

3.15 CUTTING AND PATCHING 

3.15.1 The Contractor shall do all cutting, fitting and/or patching necessary for the complete 

installation of the Work.  The Contractor shall not endanger any Work by the 

Contractor’s operations.  The Contractor shall not cut or alter the Work of any other 

contractor without the Owner’s consent. 

3.15.2 The Contractor shall not cut and patch any item in a manner that would change its load-

carrying capacity or load-deflection ratio, capacity to perform as intended or that results 

in increased maintenance or decreased operational life or safety, or reduce the building's 

aesthetic qualities. 

3.15.3 The Contractor shall protect existing construction during cutting and patching to prevent 

damage and shall provide protection from adverse weather conditions for portions of 

Project that might be exposed during cutting and patching operations. 

3.16 CLEANING UP 

3.16.1 The Contractor shall at all times maintain the Project in an orderly, workmanlike 

condition, reasonably clean and free of accumulations of dirt and debris.  If the 

Contractor fails so to maintain the Project, the Owner shall have the right to engage 

others to do so at the Contractor’s expense.  The Project shall, in general, be turned over 

to the Owner in a thoroughly clean and workmanlike condition ready for the Owner’s use 

in every respect. 

3.16.2 Progress Cleaning: The Contractor shall clean the Project site and work areas daily, 

including common areas.  The Contractor shall dispose of materials lawfully. During 

handling and installation, the Contractor shall clean and protect construction in progress 

and adjoining materials already in place. Protective covering shall be applied by the 

Contractor where required and as specified in the Contract Documents to ensure 

protection from damage or deterioration at Substantial Completion. 

3.16.3 Waste Disposal:  Burying or burning waste materials on-site shall not be permitted.  

Washing waste materials down sewers or into waterways shall not be permitted. The 

Contractor shall recycle wastes as noted in Article "Construction Waste Management 

Payments" and dispose of remaining solid and hazardous waste generated by the Project 

in compliance with federal, state and local regulations.  Compliance with the Contract 

Documents and the Owner’s Storm Water Pollution Prevention Plan will be strictly 

enforced by the Owner. 

3.17 INDEMNIFICATION 

3.17.1 The Contractor shall defend and indemnify the Owner and hold the Owner fully and 

completely safe and harmless from all loss, claims, suits, damages, fines, penalties, 

expenses and attorney’s fees arising out of bodily injury, sickness, disease or death or 

damage to or destruction of property arising out of or encountered in connection with the 

construction of the Project or its use thereafter regardless of whether such injury to or 

sickness, disease, or death of persons or damage to  or destruction of property is due in 

part or claimed to be due in whole or part to any negligence or active negligence or fault 

of the Owner or its employees, agents or invitees other than when such injury, sickness, 
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disease, death, damage or destruction has been proven in a court of law to have arisen 

from the Owner’s negligence.  The Contractor shall also defend and indemnify the Owner 

and hold the Owner fully and completely safe and harmless from all loss, claims, suits, 

damages, expenses and attorney’s fees arising out of the recording of any mechanic’s lien 

or the assertion of any stop notice against the Owner, construction lender, tenant or the 

holder of any master lease.  These indemnities survive the completion or earlier 

termination of the Contract. 

ARTICLE 4 ADMINISTRATION OF THE CONTRACT 

4.1 CLAIMS FOR DAMAGES 

4.1.1 Claims by either the Contractor or the Owner for damages caused by any wrongful act or 

neglect of the other, shall be made in writing within a reasonable time after the first 

knowledge of such damage. 

ARTICLE 5 SUBCONTRACTORS AND MATERIAL SUPPLIERS 

5.1 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 

WORK 

5.1.1 The Owner, in the Owner’s sole judgment, shall be entitled to reject any Subcontractor 

and Material Supplier proposed to perform labor or furnish materials in conjunction with 

the Project listed in the Trade Proposal.  In such an event, the Bid amount may be 

adjusted by the difference in cost caused by substitution of a new Subcontractor or 

Material Supplier for the one removed. 

5.1.1.1 The names of Subcontractors and Material Suppliers proposed to perform labor 

or furnish materials in conjunction with the Project are submitted on the Trade 

Proposal within the time outlined in the Kroger e-Sourcing Invitation To Bid. 

5.1.2 The Contractor may substitute a different Subcontractor or Material Supplier from any 

listed in the Trade Proposal and may adjust the Contract Sum, only if approved, in 

writing, by the Owner. 

5.2 SUBCONTRACTURAL RELATIONS 

5.2.1 The Contractor shall be as fully responsible for the acts and omissions of the Contractor’s 

Subcontractors, and of persons either directly or indirectly employed by them, as the 

Contractor is for the acts and omissions of persons employed directly by the Contractor.  

Nothing contained in the Contract Documents shall create any direct contractual relation 

between any Subcontractor and the Owner.  Every subcontract shall include provisions 

whereby the Subcontractor agrees to be bound by the terms of the Contract Documents as 

far as applicable to the Subcontractor’s portion of the Project and to indemnify, defend, 

and save harmless the Owner from all loss, claims, suits, damages, fines, 

penalties, expenses and attorney’s fees arising out of the labor performed or 

materials supplied by the Subcontractor for the Project. 

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 

CONTRACTS 
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6.1.1 The Owner reserves the right to let other contracts in connection with this Project.  The 

Contractor shall properly coordinate the Contractor’s work with that of the Owner’s other 

contractors.  If any part of the Work under this Contract depends, for proper results, upon 

the work under any other contracts, the failure of the Contractor to report defects shall 

constitute an acceptance of such other work as fit and proper for coordination with the 

Work, except as to defects which may develop in such other work after the execution of 

the Work under the Contract. 

6.1.2 Owner’s Direct Buy Program: Certain material and equipment items are regularly and 

usually furnished and/or furnished and installed by the Owner. 

6.1.2.1 Owner Responsibilities:  

6.1.2.1.1 Delivery of Shop Drawings, Product Data, and Samples. 

6.1.2.1.2 Delivery of Owner-furnished products; inspection of delivered 

products; replacement of damaged products.  

6.1.2.2 Contractor Responsibilities for Owner Furnished/Contractor Installed Products:  

6.1.2.2.1 Review and approval of all submittals. 

6.1.2.2.2 Coordinate delivery dates for all Owner Direct Buy items with 

the Construction Progress Schedule. 

6.1.2.2.3 Coordinate any changes in delivery date with the Direct Buy 

item supplier and notify the Owner in writing. 

6.1.2.2.4 Receive Owner-furnished products, provide inspection, and 

notify the Direct Buy item supplier and Owner of missing and/or 

damaged materials within 48 hours after delivery (20 days for 

concealed damage) 

6.1.2.2.5 Provide safe harboring, installation, and removal of any salvage 

materials. 

6.1.2.2.6 Provide equipment as necessary for placement of Owner 

furnished products. 

6.1.2.2.7 Resolve warranty claims (prior to store opening) directly with 

the Direct Buy item supplier. 

6.1.2.2.8 Provide first year of labor warranty. 

6.1.2.3 Contractor Responsibilities for Owner Furnished/Owner Installed Products:  

6.1.2.3.1 Review and approval of all submittals. 

6.1.2.3.2 Coordinate delivery dates for all Owner Direct Buy items with 

the Construction Progress Schedule. 

6.1.2.3.3 Coordinate any changes in delivery date with the Direct Buy 

item supplier and notify the Owner in writing. 

6.1.2.3.4 Receive Owner-furnished products, provide inspection, and 

notify the Direct Buy item supplier and Owner of missing and 

damaged materials within 48 hours after delivery (20 days for 

concealed damage). 
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6.1.2.3.5 Provide safe harboring, installation, and removal of any salvage 

materials. 

6.1.2.3.6 Before 30 days from the install date, confirm a final date with 

the installer.  Ensure that the Owner supplied and installed items 

are not damaged during the construction process. 

6.1.2.3.7 Resolve warranty claims (prior to store opening) directly with 

the Direct Buy item supplier. 

6.2 MUTUAL RESPONSIBILITY 

6.2.1 If any of the Owner’s other contractors and/or any Subcontractor shall make any claim 

against the Owner for any damage alleged to have been caused by the Contractor, the 

Contractor agrees to settle such dispute promptly after notice thereof.  If such other 

contractor and/or Subcontractor sues the Owner on account of any damage alleged to 

have been so sustained, the Owner shall notify the Contractor who shall defend such 

proceedings at the Contractor’s own expense with counsel reasonably acceptable to the 

Owner and, if any judgment against the Owner arises there from, the Contractor shall pay 

or satisfy it and pay all costs and expenses incurred by the Owner. 

ARTICLE 7 CHANGES IN THE WORK 

7.1 GENERAL 

7.1.1 Minor Changes in the Work: The Owner will issue, via the PMW, supplemental 

instructions authorizing minor changes in the Work, not involving adjustment to the 

Contract Sum or the Contract time. 

7.1.2 Change Order Proposal Requests: The Owner may, at any time before completion of the 

Project, order additions to, deletions from, or alterations in the Work.  All terms and 

conditions of the original contract shall become a part of each Change Order. 

7.1.2.1 Owner-Initiated Proposal Requests: Before any change is made or work done, 

the Owner will issue a detailed written description of proposed changes in the 

Work. Proposal requests issued by the Owner are for information only.  The 

Contractor shall not consider them instructions either to stop Work in progress 

or to execute the proposed change. Promptly after receipt of such instructions, 

the Contractor shall submit to the Owner within 10 days a proposal with a 

detailed estimate showing the cost of the proposed change in the Work, 

including a detailed breakdown of costs for the additional work as well as the 

credit for the original Work, and a revised schedule showing the extension of 

time, if any.  The revised schedule showing any time extension shall be 

submitted in writing under separate cover and approved by Owner.  The Owner 

shall promptly notify the Contractor in writing whether the estimate is 

acceptable and, if it is, in writing authorize the change to be made or Work to 

be done.  The Owner reserves the right to reject any such proposal and to have 

the work done by others. 

7.1.2.2 Contractor-Initiated Proposals:  If the Contractor contends that it has 

encountered conditions, changes or occurrences entitling it to a change in the 

Contract or an adjustment in the contract schedule or price, the Contractor shall 

propose changes by submitting a written request for a change to the Owner. The 

proposal shall include a statement outlining reasons for the change and the 
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effect of the change on the Work, the effect of the proposed change on the 

Contract Sum including a detailed breakdown of costs for the additional work 

as well as the credit for the original Work, list of quantities of products required 

or eliminated applicable taxes, delivery charges, equipment rental, and amounts 

of trade discounts and a revised schedule showing any time extension. The 

proposal shall be submitted to the Owner within 10 days of the discovery of the 

condition, changes, or occurrences for review and approval.  The failure of the 

Contractor to provide the written proposal as provided herein within such time 

period shall constitute a waiver by the Contractor of any claim for 

compensation or time extension, notwithstanding any purported knowledge or 

lack of prejudice of the Owner.  This written proposal requirement may not be 

waived, except explicitly and in writing by the Owner. 

7.1.2.3 On Owner's approval of a Change Order Proposal, Owner will issue a Purchase 

Order for the Work to be performed. 

7.1.3 Construction Change Directive: The Contractor shall proceed with the change in the 

Work when indicated in writing by Owner, for subsequent inclusion in a Change Order. 

The Contractor shall maintain detailed records on a time and material basis. Upon 

completion of the change, the Contractor shall submit within 30 days an itemized invoice 

and supporting documentation necessary to substantiate cost and time adjustments to the 

Contract. If the change has not been invoiced within 30 days of its completion, the Owner 

will not be obligated to pay for the charge and the failure of the Contractor to provide an 

invoice as provided herein shall constitute a waiver by the Contractor of any claim for 

compensation. 

7.2 DETERMINATION OF COST OR CREDIT 

7.2.1 The cost or credit shall be determined by one of the following methods: 

7.2.1.1 Work Done by Subcontractor: 

7.2.1.1.1 For Added Work: The agreed cost noted in the change order 

proposal to the Subcontractor of such added Work, plus 15 

percent representing the Subcontractor’s overhead and profit, 

plus five 5 percent for the Contractor’s overhead and profit.  

Overhead and profit markup shall not be applied to any 

incremental bond or insurance costs incurred as a result of the 

added Work. 

7.2.1.1.2 For Deleted Work: The agreed cost of such omitted Work. 

7.2.1.2 Work Done by Contractor 

7.2.1.2.1 For Added Work: The agreed cost to the Contractor of such 

added Work, plus 15 percent thereof representing the 

Contractor’s overhead and profit.  Overhead and profit markup 

shall not be applied to any incremental bond or insurance costs 

incurred as a result of the added Work. 

7.2.1.2.2 For Deleted Work: The agreed cost of such omitted Work. 

7.2.1.3 By Unit Prices 

7.2.1.3.1 For those items where unit prices have been established in the 

Trade Proposal Form or otherwise agreed upon, these unit prices 

shall be used.  
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7.2.2 As used herein "Agreed Cost" shall mean the cost of direct labor, materials, equipment, 

incremental bonds, insurance, and taxes required under the General Conditions, as 

disclosed by Contractor’s records, which shall be in form satisfactory to the Owner.  

Superintendence shall be deemed to be included in "Overhead." 

7.3 DOCUMENTATION OF COST 

7.3.1 The Contractor shall submit, in such form as the Owner may prescribe, an itemized 

accounting together with appropriate supporting data of all costs associated with the 

change. 

7.3.2 The Contractor’s books, records, correspondence, accounting procedures related to 

overhead assessments and any other supporting evidence relating to the Contractor’s 

change order costs shall be open to inspection and subject to audit by the Owner.  The 

audit may include verification that all costs submitted on change orders to the Owner 

pertained to Subcontractor, Material Supplier, or Contractor self-performed costs, 

including applicable fees, and that credits processed by the Contractor that reduce 

Subcontractor costs or material vendor costs based on deleted work have been processed 

as deductive change orders with the Owner. 

ARTICLE 8 TIME 

8.1 DELAYS 

8.1.1 In the event the Contractor is delayed in the commencement, progress, or completion of 

the Work by reasons of: (i) an act or neglect of the Owner or Architect, or of an employee 

or consultant of either, or of a separate contractor employed by the Owner; (ii) changes 

ordered in the Work; (iii) casualty without the fault or negligence of Contractor, its 

agents, Subcontractors or Material Suppliers, such as labor disputes, fire, or unusual 

delay in deliveries; (iv) natural disaster, such as earthquake, tornado, or flood, not 

reasonably foreseeable or; (v) civil riot or strike on the Project, the time period provided 

in Paragraph 3 of the Agreement shall be extended by the Owner’s approval of the 

Contractor’s written request for such a reasonable time as the Owner may determine. 

ARTICLE 9 PAYMENT AND COMPLETION 

9.1 SUBSTANTIAL COMPLETION 

9.1.1 Substantial Completion shall mean completion of any condition set forth by the Owner, 

and all work required to obtain a temporary Certificate of Occupancy to allow for the 

installation of fixtures, and stocking of inventory. The date of Substantial Completion of 

the Work or designated portion thereof is the date certified by the Owner when 

construction is substantially complete, in accordance with the Contract Documents and 

when all required occupancy permits, if any have been issued. Substantial completion of 

the Work shall include, without limitation, the following: 

9.1.1.1 Completion of paving and striping of pavement and parking areas. 

9.1.1.2 Completion of off and on site improvements  

9.1.1.3 Completion of electrical and lighting systems both interior and exterior. 

9.1.1.4 Completion of building mechanical systems. 

9.1.1.5 Issuance of a temporary or permanent certificate of occupancy. 
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9.1.1.6 Complete and operating building fire suppression system. 

9.1.1.7 Complete and operational fire and security alarm systems.   

9.1.1.8 Completion of building construction with the exception of punch list items. 

Completion of contract work is not considered to be punch list items. 

9.2 COMPLETION DATES 

9.2.1 The Project must be completed in accordance with the Project Phasing Plan and/or 

Project Completion Schedule incorporating the Owner’s milestones. It is essential that the 

Contractor have all Work substantially complete and all mechanical systems fully 

operational with full accessibility. All site improvements must be fully accessible and 

substantially complete. The completion of minor punchlist items must be scheduled to be 

performed in such a manner as not to hinder deliveries or installation process. 

9.2.2 The "Store Fixture Date" is a critical milestone of a new store project and is defined as 

the time when the Owner will begin the installation of fixtures and refrigerated 

equipment within the building. It is essential that the Contractor have all Work 

substantially complete and all mechanical systems fully operational in the sales, dock and 

preparation areas with full accessibility as not to hinder the fixturing operation. All site 

improvements such as access roadways, dock well, and parking areas must be fully 

accessible and substantially complete. The completion of minor punchlist items must be 

scheduled to be performed in such a manner as not to hinder the fixturing deliveries or 

fixture installation process. The prefabricated mechanical center, refrigeration 

compressor units, evaporator and condenser coils and other miscellaneous items shall be 

delivered and installed prior to the Store Fixture Date. 

9.2.3 Liquidated Damages: The Contractor shall be liable to the Owner for Liquidated 

Damages for the sum stipulated in the Agreement Between Owner and Contractor for 

each day that the Completion Date is exceeded in the completion of the Project.   

9.3 OPTION ONE - CONTRACTOR FINANCED 

9.3.1 Progress Payment 

9.3.1.1 Contractor Requirement: the Contractor shall submit with their progress 

payment request, on the forms included in the Contract Documents, the 

following: 

 

 

Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

General Contractor's Progress Affidavit. X X  

Conditional Waiver and Release Upon Progress 
Payment (Current Draw) 

X X  

Unconditional Waiver and Release Upon Progress 
Payment for the previous progress payment 

 X  

9.3.1.2 Subcontractor or Material Supplier Requirement: The Contractor shall review 

for correctness and submit with their progress payment request, on the forms 

included in the Contract Documents, the following from each Subcontractor 

and Material Supplier whose contract value is $20,000.00 or more: 
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Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

Subcontractor's Progress Affidavit X X  

Unconditional Waiver and Release Upon Progress 
Payment for (Current Draw) 

X X  

9.3.1.2.1 Electronic documents may be accepted in lieu of originals as 

specified in Working Form 00 65 20 "Subcontractor’s Progress 

Affidavit." 

9.3.2 Final Payment 

9.3.2.1 Contractor Requirement: The Contractor shall submit with the request for final 

payment, on the forms included in the Contract Documents, the following: 

 

Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

General Contractor's Final Affidavit.   X 

Unconditional Waiver and Release Upon Progress 
Payment (Previous Draw) 

  X 

Conditional Waiver and Release Upon Final 
payment 

  X 

Unconditional Waiver and Release Upon Final 
Payment (Due within 14 days of receipt of final 
payment from the Owner) 

  X 

9.3.2.2 Subcontractor or Material Supplier Requirements: The Contractor shall review 

for correctness and submit with their request for final payment, on the forms 

included in the Contract Documents, the following from each Subcontractor 

and Material Supplier whose contract value is $20,000.00 or more: 

 

Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

Subcontractor’s Final Affidavit   X 

Unconditional Waivers and Releases Upon Final 
Payment 

  X 

9.3.3 Owner’s Rights: The Owner reserves the right at any time during the Project to require 

Contractor to provide payment support documentation on any Subcontractor or Material 

Supplier regardless of the contract value or total cost. 

9.4 OPTION TWO - LETTER OF CREDIT 

9.4.1 Progress Payment 
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9.4.1.1 Contractor Requirement: The Contractor shall submit with their progress 

payment request, on the forms included in the Contract Documents, the 

following: 

 

Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

General Contractor's Progress Affidavit X X X 

Unconditional Waiver and Release Upon Progress 
Payment (previous draw) 

 X X 

9.4.1.2 Subcontractor or Material Supplier Requirement: The Contractor shall review 

for correctness and submit with their progress payment request, on the forms 

included in the Contract Documents, the following from each Subcontractor 

and Material Supplier whose contract value is $20,000.00 or more: 

 

Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

Subcontractor's Progress Affidavit X X  

Unconditional Waiver and Release Upon Progress 
Payment (previous draw) 

 X  

9.4.1.2.1 Electronic documents may be accepted in lieu of originals as 

specified in Working Form 00 65 20 "Subcontractor’s Progress 

Affidavit." 

9.4.2 Final Payment 

9.4.2.1 Contractor Requirement: The Contractor shall submit with the request for final 

payment, on the forms included in the Contract Documents, the following: 

 

Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

General Contractor's Final Affidavit   X 

Unconditional Waiver and Release Upon Progress 
Payment (Previous Draw) 

  X 

Unconditional Waiver and Release Upon Final 
Payment (Due within 14 days of receipt of final 
payment from the Owner) 

  X 

9.4.2.2 Subcontractor or Material Supplier Requirements: The Contractor shall review 

for correctness and submit with their request for final payment, on the forms 

included in the Contract Documents, the following from each Subcontractor 

and Material Supplier whose contract value is $20,000.00 or more: 
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Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

Subcontractor’s Final Affidavit   X 

Unconditional Waiver and Releases Upon Progress 
Payment (previous draw) 

  X 

Unconditional Waiver and Releases Upon Final 
Payment (Due within 14 days of receipt of final 
payment from the Owner) 

  X 

9.4.3 Owner’s Rights: The Owner reserves the right at any time during the Project to require 

Contractor to provide payment support documentation on any Subcontractor or Material 

Supplier regardless of the contract value or total cost. 

9.5 OPTION THREE - PERFORMANCE BOND & LABOR AND MATERIAL PAYMENT BOND 

9.5.1 Progress Payment 

9.5.1.1 Contractor Requirement: The Contractor shall submit with their progress 

payment request, on the forms included in the Contract Documents, the 

following: 

 

Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

General Contractor's Progress Affidavit X X  

Unconditional Waiver and Release Upon Progress 
Payment (previous draw) 

 X  

9.5.1.2 Subcontractor or Material Supplier Requirement: The Contractor shall review 

for correctness and submit with their progress payment request, on the forms 

included in the Contract Documents, the following from each Subcontractor 

and Material Supplier whose contract value is $20,000.00 or more: 

 

Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

Subcontractor's Progress Affidavit X X  

Unconditional Waiver and Release Upon Progress 
Payment (previous draw) 

 X  

9.5.1.2.1 Electronic documents may be accepted in lieu of originals as 

specified in Working Form 00 65 20 "Subcontractor’s Progress 

Affidavit." 

9.5.2 Final Payment 

9.5.2.1 Contractor Requirement: The Contractor shall submit with the request for final 

payment, on the forms included in the Contract Documents, the following: 
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Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

General Contractor's Final Affidavit   X 

Unconditional Waiver and Release Upon Progress 
Payment (Previous Draw) 

  X 

Unconditional Waiver and Release Upon Final 
Payment (Due within 14 days of receipt of final 
payment from the Owner) 

  X 

9.5.2.2 Subcontractor or Material Supplier Requirements: The Contractor shall review 

for correctness and submit with their request for final payment, on the forms 

included in the Contract Documents, the following from each Subcontractor 

and Material Supplier whose contract value is $20,000.00 or more: 

 

Monthly Draw 

Draw 1 
Ongoing 
Progress 

Draws 

Final 
Draw 

Subcontractor’s Final Affidavit   X 

Unconditional Waiver and Releases Upon Progress 
Payment (previous draw) 

  X 

Unconditional Waiver and Releases Upon Final 
Payment (Due within 14 days of receipt of final 
payment from the Owner) 

  X 

9.5.3 Owner’s Rights: The Owner reserves the right at any time during the Project to require 

Contractor to provide payment support documentation on any Subcontractor or Material 

Supplier regardless of the contract value or total cost. 

9.6 PAYMENTS WITHHELD 

9.6.1 The Owner may withhold the whole or any part of any payment to protect against loss on 

account of: 

9.6.1.1 Defective materials and/or workmanship. 

9.6.1.2 Claims filed or evidence reasonably indicating probable filing of claims. 

9.6.1.3 Failure of the Contractor to make payments properly to Subcontractors or for 

material or labor. 

9.6.1.4 A reasonable doubt that the Contract can be completed for the balance then 

unpaid. 

9.6.1.5 Damage to another contractor. 

9.6.1.6 Other Contract requirements unfulfilled, including but not limited to those 

requirements listed in Article “FINAL COMPLETION.” 

9.6.2 Before making any Progress Payments, the Owner may require an updated schedule, 

Change Order log, and copies of current SWPPP site inspections and logs. 

9.7 CONSTRUCTION WASTE MANAGEMENT PAYMENTS 
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9.7.1 The Contractor shall, unless directed otherwise by the Owner in the Instruction to 

Bidders, recycle a minimum of 90 percent of all construction waste generated by the 

Project.  The Contractor shall identify the value associated with construction waste 

management on the Trade Proposal and Request for Payment forms.  Only on the final 

Request for Payment form shall the Contractor indicate progress or charge for the 

construction waste management value. 

9.7.2 Payment for 100 percent of the construction waste management value shall be made upon 

the Contractor submitting documentation verifying to the Owner’s satisfaction that a 

minimum of 90 percent of all construction waste has been recycled.  Should the 

Contractor not attain 90 percent recycled construction waste, the Owner will compensate 

the Contractor the percentage of construction waste that was recycled through issuing a 

deductive change order against the construction waste management value identified on 

the final Request for Payment. 

9.8 FINAL COMPLETION/CLOSEOUT PROCEDURES 

9.8.1 Before requesting final inspection the Contractor shall submit a final Application for 

Payment.  In addition to the forms required by the "Payment" paragraphs above, submit 

the following:  

9.8.1.1 General:  Submit in format as specified in Article 16 "Submittals." 

9.8.1.2 Final Statement: Updated final statement, accounting for final additional 

changes to the Contract Sum. 

9.8.1.3 Insurance Coverage: Evidence of final, continuing insurance coverage 

complying with insurance requirements. 

9.8.1.4 Warranties: Specific warranties, workmanship bonds, maintenance service 

agreements, final certifications, and similar documents. 

9.8.1.4.1 The Contractor shall submit written warranties for designated 

portions of the Work where commencement of warranties other 

than date of Substantial Completion is indicated. 

9.8.1.5 Occupancy Releases: Releases permitting the Owner unrestricted use of the 

Work and access to services and utilities.  Include occupancy permits, operating 

certificates, and similar releases. 

9.8.1.6 Startup Testing Records: Record of complete startup testing of systems. 

9.8.1.7 Test/Adjust/Balance Records: Record of complete testing, adjusting and 

balancing of systems. 

9.8.1.8 Operation and Maintenance Data: The Contractor shall assemble operation and 

maintenance data indicating the operation and maintenance of each system, 

subsystem, and piece of equipment not part of a system.  The Contractor shall 

include operation and maintenance data required in individual specification 

sections. 

9.8.1.9 Temporary Facilities: Evidence of termination and removal of temporary 

facilities from Project site, along with mockups, construction tools, and similar 

elements. 

9.8.1.10 Transfer of Utilities: Evidence of transfer of payment and transfer of all 

utilities. 
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9.8.1.11 Project Record Documents (As-Builts): The Contractor shall submit to the 

Owner one PDF electronic file of scanned red-lined prints of Contract 

Drawings and Shop Drawings. 

9.8.1.12 Plan Box: The Contractor shall provide a plan box for the storage of drawings 

on-site. 

9.8.1.13 SWPPP Documents: The Contractor shall submit copies of all SWPPP 

documents including but not limited to inspections reports, site logs, and noted 

erosion and sediment control plans. 

9.8.2 If any Subcontractor or Material Supplier refuses to furnish the Contractor with an 

Unconditional Waiver and Release Upon Final Payment, the Contractor, upon Owner’s 

request, shall furnish the Owner a Discharge of Mechanics Lien Bond, satisfactory to the 

Owner, indemnifying the Owner against the claim or any lien, or the Owner, at its option, 

may withhold from the progress or final payment a sum equal to 1-1/2 times the amount 

of the claim.  The Contractor shall purchase the bond without being compensated for the 

cost of the bond from the Owner.  If a lien is filed against the Project at any time and, if 

within fifteen (15) days after notice of the filing has been given by the Owner to the 

Contractor, the lien remains unsatisfied or it is not bonded satisfactory to the Owner, the 

Owner shall thereafter be entitled, regardless of whether the claim is disputed, to pay the 

full amount of the claim secured by the lien and deduct the cost thereof from the Contract 

Sum; or if final payment has been made, the Contractor shall promptly reimburse the 

Owner for the amount so expended.  The Contractor shall indemnify, defend, and hold 

the Owner harmless from all losses, damages and expense, including attorney fees, 

related to or arising out of the payment claims or liens for work performed or material 

supplied to the Project. 

9.8.3 The Contractor agrees to furnish the Owner any reasonable documentation, including, 

without limitation, payroll records, invoices or canceled checks, which the Owner may 

request to confirm payment of all indebtedness related to the Project as a condition 

precedent to any progress payment or final payment.  In the event that a Subcontractor or 

Material Supplier has not been paid for labor performed or materials furnished in 

connection with the Project, the Owner, in addition to all remedies available at law or in 

equity, may pay the Contract Sum due the Contractor by a check made payable to the 

Contractor and such Subcontractor or Material Supplier and in an amount for which 

Subcontractor or Material Supplier is due based upon the reasonable judgment of the 

Owner.  Payment by such a joint check shall constitute payment on the Contract Sum. 

9.8.4 Record of the Contractor’s incurred expenses based on self-performed work, and those of 

their Subcontractors and Material Suppliers, including all fees and direct expenses 

pertaining to the Project, shall be maintained on the basis of Generally Accepted 

Accounting Principles (GAAP) and shall be available for inspection by the Owner at all 

reasonable times and upon reasonable prior notice for a period commencing as of the date 

of this Agreement and continuing through one year after completion of the Project. 

9.8.5 Transfer of Utilities: The Contractor shall be responsible for the payment of all utilities 

during construction, and for providing adequate services as described in the General 

Conditions. Regardless of the extent of the Owner’s equipment and fixture installation 

process, the transfer of the responsibility for payment of all utilities shall not occur until 

the construction of the sales and preparation areas are substantially complete and fully 

operational with only minor punchlist items remaining.  At the appropriate time, the 
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Contractor shall submit a request in writing to the Owner requesting the Owner begin the 

process of transferring all of the utilities into the Owner’s name. 

9.8.6 Demonstration and Training: The Contractor shall instruct the Owner's personnel to 

adjust, operate, and maintain systems, subsystems, and equipment not part of a system. 

The Contractor shall schedule training with the Owner at least seven days in advance. 

9.8.7 Final Cleaning: The Contractor shall conduct final cleaning and waste removal operations 

just prior to the Owner's Fixture Date indicated in the Contract Documents to comply 

with local laws and ordinances, and federal, state, and local environmental and 

antipollution regulations.  

9.8.7.1 Cleaning Agents: The Contractor shall use cleaning materials and agents 

recommended by manufacturer or fabricator of the surface to be cleaned.  The 

Contractor shall not use cleaning agents that are potentially hazardous to health 

or property or that might damage finished surfaces. 

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY 

10.1 PROTECTION OF WORK AND PROPERTY AND RISK OF LOSS 

10.1.1 The Contractor shall protect the Work, auxiliary building, structures, materials, supplies, 

and adjacent property from any damage.  The Contractor shall provide safeguards, 

including but not limited to fire extinguishers and lights, barriers and enclosures around 

all pits, excavations, and other places of danger. 

10.1.1.1 If damage results, the Contractor shall repair the damage.  If the damage was 

caused by the Owner, the Owner’s other contractors or the Owner’s operation, 

the Owner will pay the Contractor as outlined for additional work in Article 7 

of the General Conditions, but if such damage was caused by other persons, the 

Contractor shall pay for repair of such damage or cause the correction thereof to 

the Owner’s satisfaction. 

10.1.2 The Contractor shall not trespass upon or in any way disturb adjacent property without 

first obtaining written permission to do so from the owner of such adjacent property.  The 

Contractor shall restore all disturbed adjacent property to its original condition or such 

other condition as may be agreed in writing between Contractor and such adjacent owner. 

10.1.2.1 The Contractor shall indemnify, defend and hold harmless the Owner as well as 

the owner of such adjacent property from and against any and all claims, costs 

losses, causes of action, liabilities, damages, suits, judgments, and expenses, 

including without limitation, reasonable attorneys’ fees, resulting from the 

Contractor’s entry upon and/or work within an adjacent property. 

10.1.3 The Contractor shall maintain and pay for Builder’s Risk Insurance in accordance with 

Article 11. 

10.2 TESTS AND INSPECTIONS 

10.2.1 The Owner shall at all times have access to the Work wherever it is in preparation or 

progress, and the Contractor shall provide facilities for observation thereof.  If the laws, 

ordinances, rules or regulations of any public authority, the Contract Documents, or the 

Owner’s instructions require any work to be specially tested or approved, the Contractor 

shall give the Owner notice of its readiness in time to permit the Owner to observe such 

test or to inspect the same prior to the time for giving such approval. 
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ARTICLE 11 INSURANCE AND BONDS 

11.1 CONTRACTORS’ INSURANCE REQUIREMENTS 

11.1.1 Certificates of insurance acceptable to the Owner for all Contractor required insurance 

shall be filed with the Owner prior to commencement of the Work.  The Certificate of 

Insurance must identify all self-insured retentions and/or deductibles to the current ISO 

general liability policy. Contractor must provide a minimum of 20 calendar days 

advanced written notice should said insurance be cancelled (voluntarily or otherwise) or 

expire. In the event of cancellation or expiration of said insurance during the period of 

time insurance coverage is required under this agreement, Contractor must provide proof 

of replacement insurance a minimum of 10 calendar days in advance of the effective date 

of such cancellation or expiration. Failure to provide such proof if insurance will result in 

payments being withheld by Owner until such time as such proof of replacement 

insurance is received. 

11.1.2 The Owner may require higher insurance coverage limits and/or different coverages for 

certain product and service providers.  

11.1.3 Insurance shall be underwritten by insurance companies rated A- or higher by A.M. Best 

11.1.4 The following must be shown as additional wording on Certificates: 

11.1.4.1 “The Kroger Co. and Kroger’s Affiliates and Subsidiaries are Additional 

Insureds.” 

11.1.4.2 “Waiver of Subrogation in favor of the Owner” 

11.1.5 Certificate Holder Address: The Kroger Co. and Kroger’s affiliates and subsidiaries’ 

mailing address as shown in Division 00 Section "Agreement Between Owner and 

Contractor. 

11.1.6 General Liability 

Commercial General Liability $3,000,000 

Occurrence Basis Yes 

Product Liability / Completed 

Operations 

$3,000,000 

Each Occurrence 3,000,000 

Note: General Liability Certificate (and Excess Liability/Umbrella Certificate if one is 

issued to meet limits) must reflect asbestos abatement coverage, if asbestos abatement 

is included in scope of work. 

11.1.7 Auto Liability 

Any Auto Yes 

Combined Single Limit - Bodily 

Injury and Property Damage 

$1,000,000 

Note:  As it concerns “Any Auto”, a combination of “All Owned Autos, Hired Autos & 

Non-Owned Autos” OR “Scheduled Autos, Hired Autos & Non-Owned Autos” is 

acceptable. 

11.1.8 Manned Aircraft Liability 

Any Manned Aircraft Yes 

Combined Single Limit - Bodily 

Injury and Property Damage 

$1,000,000 



Jeffery A. Scott Architects, P.C. Kroger Store No. D-416 

JSA Project No. 24108 Fenton, Michigan 

 

GENERAL CONDITIONS-KROGER CONTROLLED CONSTRUCTION 00 72 14 - 34 

007214-01_GenCond-Kroger_12-02-22.doc 

Note:  As it concerns “Any Manned Aircraft”, a combination of “Owned Aircraft, 

Hired Aircraft & Non-Owned Aircraft” OR “Scheduled Aircraft, Hired Aircraft & 

Non-Owned Aircraft” is acceptable. 

11.1.9 Unmanned Aerial Systems (UAS) Liability 

Combined Single Limit - Bodily 

Injury and Property Damage per 

Occurrence 

$1,000,000 

Note: Coverage required if Contractor deploys drones/UAS’s relating to services 

to Kroger. 

11.1.10 Workers Compensation. 

Statutory Limits Yes 

11.1.11 Employers Liability 

Each Accident $500,000 

Disease    Policy Limit $500,000 

Disease    Each Employee $500,000 

Note: 

a. Required coverage limits can be achieved through a combination of Primary & 

Excess or Umbrella Liability Insurance. 

b. In certain instances, “Claims Made” policies may be acceptable, consult Owner to 

validate exception. 

c. Certificates must be received by Owner prior to the commencement of work;     

d. Address of the site must be shown on the Certificate. 

11.1.12 Pollution Liability 

Each Incident 1,000,000 

11.1.13 Contacts 

Contact 

Name: 

Contact Title / Company: Contact Phone: Contact e-Mail: 

Per 

Contract 

Appropriate Kroger 

Engineering /  

Construction Department 

See Work Order 

Rob Quast Director of Insurance & 

Claims - Kroger 

1-513-562-5197 rob.quast@kroger.com 

Bob 

Stewart 

Corporate Insurance - 

Kroger  

1-513-762-4756 bob.stewart@kroger.com  

11.1.14 Builder’s Risk Insurance 

 

New Store or Expansion $2,000,000 coverage limit, deductible 

$10,000 

Within Wall Remodel Project or Fuel 

Center 

$100,000 coverage limit, deductible $5,000 

Strip Centers $1,000,000 coverage limit, deductible 

$10,000 

mailto:rob.quast@kroger.com
mailto:bob.stewart@kroger.com
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11.1.14.1 The Contractor shall maintain for a period of at least five days subsequent to 

the written acceptance by the Owner of the project and pay for Builder’s Risk 

Insurance in a company or companies with AM Best ratings of A- or better 

satisfactory to the Owner.  The Contractor shall file a certificate of insurance 

naming the Owner as additional insured that must be received and retained in 

file by the certification of such with Owner.  All responsibility for deductibles 

and other uninsured loss is the responsibility of the Contractor at full 

replacement value to the limits indicated in the above table. The Owner shall be 

responsible for claims greater than the limits shown in the above table. The 

provisions of this Paragraph shall in no way relieve the Contractor of liability 

for any loss for which the Contractor would otherwise be liable. 

11.1.14.2 All risk of loss, damage or theft of Contractor’s equipment and tools and any 

Subcontractor’s equipment and tools and any property of either’s employees 

that will not become part of the Project will be at the risk of the Contractor or 

Subcontractor owning said property. 

11.1.14.3 The Contractor shall purchase a Floater Policy covering Owner supplied 

material and equipment at full replacement value, that upon receipt and 

acceptance of said material or equipment by the Contractor, shall protect it from 

theft, vandalism, or damage. 

11.1.14.3.1 The Floater Policy may be waived by the Owner if the 

Contractor provides evidence from their builder’s risk insurance 

carrier by email or letterhead correspondence that Owner 

provided equipment and supplied materials are covered at full 

replacement value against theft, vandalism, or damage at the 

same coverage limits indicated below for the Floater Policy. 

11.1.14.3.2 Coverage limits for the Floater Policy shall be as follows: 

New Store or Expansion $250,000 coverage limit, deductible $10,000 

Within Wall Remodel Project $150,000 coverage limit, deductible $10,000 

Strip Centers or Fuel Center $50,000 coverage limit, deductible $5,000 

11.1.14.4 The Contractor shall bear risk of glass breakage resulting from vandalism and 

malicious mischief risks. 

11.1.14.5 Deductibles shall be at the sole risk of the Contractor as indicated. 

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK 

12.1 WORKMANSHIP 

12.1.1 The workmanship called for by the Contract Documents shall be of the highest quality in 

every respect, as usually recognized in the building construction industry.  All surfaces, 

members, frames, and units shall be true, even and in alignment.  No warped, bent, 

dented, or otherwise damaged members or units shall be built into the Project.  

Connectors shall be true, tight and neat.  Finishes shall be free from chips, dents and 

other imperfections.  All factory assemblies shall conform to the highest quality standards 

of the trades concerned.   

12.2 CORRECTION OF WORK 
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12.2.1 Defective materials and/or workmanship will not be acceptable and if installed shall be 

removed and replaced with sound materials and highest quality workmanship or 

otherwise corrected to the Owner’s satisfaction.  The Contractor shall bear all expense of 

replacement or remedial work and repairs to and alterations in the work of other 

contractors necessitated by the Contractor’s replacement or remedial work.  Should the 

Contractor be unable to replace or remedy the defective work, the Contractor shall 

promptly remove the entire Work and reimburse the Owner for all money paid therefore. 

12.3 DEDUCTIONS FOR UNCORRECTED WORK 

12.3.1 If the Owner deems it inexpedient to correct Work damaged or not done in accordance 

with the Agreement, or incomplete Work not accomplished by the Contractor (such as 

incomplete punch list items),  an equitable deduction from the Contract Sum shall be 

made, sufficient to pay the cost of later correction thereof. 

ARTICLE 13 MISCELLANEOUS PROVISIONS 

13.1 GOVERNING LAW 

13.1.1 The Contract shall be governed by the law of the state where the Project is located. 

13.2 SUCCESSORS AND ASSIGNS 

13.2.1 The Contractor shall not assign the Contractor’s right, title or interest in or to the Contract 

without the prior written consent of the Owner, which may be given or withheld at 

Owner’s sole discretion; nor shall the Contractor assign any monies due or to become due 

the Contractor hereunder without the prior written consent of the Owner, which may be 

given or withheld at Owner’s sole discretion. 

13.3 RIGHTS AND REMEDIES 

13.3.1 No action or failure to act by the Owner shall constitute a waiver of a right or remedy 

afforded the Owner under the Contract, nor shall such action or failure to act constitute 

approval or acquiescence in a breach by the Contractor thereunder. 

13.4 EQUAL OPPORTUNITY 

13.4.1 It is the policy of The Kroger Co. that certified Minority-Owned Business Enterprises 

(MBEs), Women-Owned Business Enterprises (WBEs) and other Diverse-Owned 

Business Enterprises (e.g., Veteran-Owned Business Enterprises; Service Disabled 

Veteran-Owned Business Enterprises; Lesbian, Gay, Bisexual & Transgender-Owned 

Business Enterprises) (DBEs) have the opportunity to participate in the performance of 

Kroger contracts.  In support of the policy, Kroger encourages all our suppliers to provide 

meaningful contracting and sub-contracting opportunities to M/W/DBEs. Utilization of 

M/W/DBE suppliers and/or service providers throughout the course of the contract is one 

of the non-pricing factors that Kroger evaluates during the bid award selection process. 

Upon request, vendors will be required to track and report their expenditures with 

diverse-owned companies as it relates to the products and/or services provided to Kroger.   

13.4.2 The Request for Payment form includes a column for reporting dollars of participation of 

M/W/DBEs in the Project.  At the completion of the Project, the Contractor must provide 

a list to include M/W/DBE company names, trade or service provided, identification of 

gender/ethnicity of owner of company, amounts paid.   

13.5 QUALITY REQUIREMENTS 
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13.5.1 Quality-control services include inspections, tests, and related actions including reports.  

Quality-control services are further specified in other portions of the Contract Documents 

and shall be performed by independent testing agencies provided by the Owner, as 

specified. 

13.5.2 The Contractor is responsible for coordinating and scheduling inspections and tests with 

authorities having jurisdiction and the Owner’s testing agencies. 

13.5.2.1 Retesting: The Contractor shall pay for all retesting where results of inspections 

and tests prove unsatisfactory and indicate noncompliance with requirements. 

13.5.2.2 Auxiliary Services:  The Contractor shall cooperate with agencies performing 

inspections and tests.  The Contractor shall provide auxiliary services as 

requested.  The Contractor shall notify agency in advance of operations 

requiring tests or inspections, to permit assignment of personnel. 

13.5.2.3 On completion of testing, inspecting, sample taking, and similar services, the 

Contractor shall repair damaged construction and restore substrates and 

finishes. 

13.6 ATTORNEYS’ FEES 

13.6.1 In any arbitration or litigation to enforce the terms of the Contract or arising out of the 

Contract or the performance thereof, the prevailing party shall be entitled to recover its 

reasonable attorneys’ fees and court costs.  This paragraph shall apply to the recovery of 

reasonable attorneys’ fees and costs even if Owner employs its own attorneys to enforce 

or defend its rights or pursue action hereunder. 

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT 

14.1 CONTRACTOR’S RIGHT TO STOP WORK OR TERMINATE CONTRACT 

14.1.1 If the Work should be stopped under an order of any court or other public authority, for a 

period of three months, through no act or fault of the Contractor or of anyone employed 

by the Contractor, then the Contractor may, upon three days written notice to the Owner, 

stop the Work without liability for such delay; or the Contractor may terminate the 

Contract and recover from the Owner payment including a reasonable profit for all Work 

executed to the time of termination. 

14.2 OWNER’S RIGHT TO TERMINATE CONTRACT 

14.2.1 The Contractor’s performance of work under this Agreement shall be terminable for 

cause upon twenty-four (24) hours’ written notice by Owner to Contractor.  For purpose 

of this paragraph, “cause” shall be defined as, and shall include but not limited to, the 

Contractor: (i) being adjudged a bankrupt, (ii) making a general assignment for the 

benefit of the Contractor’s creditors,  (iii) having a receiver appointed on account of the 

Contractor’s insolvency, (iv) persistently or repeatedly refusing or failing, except in cases 

for which extension of time is provided, to supply enough properly skilled workmen or 

proper materials to keep the Project on schedule, (v) failing to make prompt payment to 

Subcontractors or for materials or labor, (vi) persistently disregarding laws, ordinances, 

rules, regulations or orders of any public authority having jurisdiction, or the instructions 

of the Owner, (vii) otherwise violating a provision of this Agreement, or (viii) failing to 

provide or maintain the insurance required herein. If Owner terminates the employment 

of the Contractor, as aforesaid, Owner shall be entitled to take possession of the premises 

and all materials, tools and appliances thereon and finish the Project by whatever method 
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the Owner may deem expedient.  In such case, Contractor shall not be entitled to receive 

any further payment.  If the expense of finishing the Project, including compensation for 

the Owner’s additional services, shall exceed such unpaid balance of the contract sum, 

then the Contractor shall promptly pay such excess to the Owner.  Owner reserves the 

right to use the Contract sum to make such payment directly to Subcontractors and/or 

workmen or other persons who have provided work or materials to the Project, on the 

Contractor’s behalf. 

ARTICLE 15 CLAIMS AND DISPUTES 

15.1 DISPUTE RESOLUTION 

15.1.1 Contractor and Owner covenant and agree in event of any claim, dispute or other matter 

in questions arising out of or relating to the Contract Documents or breach thereof 

(“Dispute(s)”), Contractor and Owner shall continue to perform, except to the extent 

performance is otherwise excused pursuant to the Contract Documents, all obligations as 

required under the Contract notwithstanding the existence of such Dispute(s) and that 

either party may seek such relief as may be permitted in accordance with the following 

terms and conditions: 

15.1.1.1 Contractor and Owner agree to negotiate in good faith, in an attempt to resolve 

any dispute(s) for a period of at least thirty (30) days following the receipt of a 

written notice from either party to the other which shall set forth, in specifics, 

the nature and description of the Dispute(s) the actions or inactions of the other 

party which caused the Dispute(s), and the relief or remedy requested by the 

notifying party; 

15.1.1.2 Should the Contractor and the Owner be unable to resolve the Dispute(s) 

through good faith negotiation, the Contractor and the Owner agree to attempt 

in good faith to resolve said Dispute(s) through mediation administered by an 

organization offering commercial mediation services acceptable to the Owner 

as a condition precedent to dispute resolution and/or litigation herein provided.  

All mediation procedures shall be conducted in at a location selected by the 

Owner in the state where the Project is located; 

15.1.1.3 Should the Contractor and the Owner be unable to resolve said Dispute(s) 

through mediations, any and all Dispute(s) shall, at the sole discretion of the 

Owner, be decided by arbitration in accordance with the Construction Industry 

Arbitration Rules of the American Arbitration Association then pertaining, 

which election shall be made by the Owner within a reasonable period of time.  

The organization providing arbitration services, which is acceptable to the 

Owner, and any arbitrator(s) appointed thereby shall have no jurisdiction, 

power or authority to decide or award punitive damages.  The award(s) 

rendered by the arbitrators in accordance with this provision shall be final and 

judgment may be entered upon it in accordance with applicable law in any court 

having jurisdiction thereof.  All arbitration proceedings or hearings shall be 

conducted at a location selected by the Owner in the state where the Project is 

located, utilizing such state’s laws; 

15.1.1.4 The Owner may join any other party in the arbitration proceedings that the 

Owner determines is necessary to reach a complete adjudication of all Disputes 

arising under the terms of the Contract, and/or Disputes arising under the terms 

of any other agreement or contract entered into between the Owner and any 
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other party performing work on the Project, so long as such other Disputes arise 

out of the same core of operative facts; 

15.1.1.5 All Dispute(s) not resolved by arbitration pursuant to the terms of 

Subparagraph 15.1.1.3 will be resolved by litigation in any state or federal court 

located in the state where the Project is located, utilizing such state’s laws, after 

compliance with Subparagraphs 15.1.1.1 and 15.1.1.2 hereof; and 

15.1.1.6 The failure of either the Contractor or the Owner to comply with the provisions 

of this Paragraph 15.1 shall be in contravention of the parties expressed 

intention to implement this alternative means of Dispute resolution and shall 

constitute a breach of these provisions.  The Contractor and the Owner 

expressly stipulate that any court having jurisdiction over the parties shall be 

empowered to immediately enjoin any proceeding commenced in contravention 

of these provisions and the party failing to comply with these provisions shall 

reimburse the other party for all costs and expenses (including attorneys’ fees) 

incurred in enforcing these provisions. 

ARTICLE 16 SUBMITTALS 

16.1 GENERAL 

16.1.1 Contractor shall prepare and submit submittals in electronic data file format on the 

Owner’s PMW. 

16.2 SUBMITTAL PROCEDURE 

16.2.1 Submittal Administrative Requirements: The Contractor shall coordinate preparation and 

processing of submittals with performance of construction activities. 

16.2.1.1 Coordination: The Contractor shall coordinate each submittal with fabrication, 

purchasing, testing, delivery, other submittals, and related activities that require 

sequential activity.  The Contractor shall submit all submittal items required for 

each Specification Section concurrently unless partial submittals for portions of 

the Work are indicated on approved submittal schedule.  The Contractor shall 

coordinate transmittal of different types of submittals for related parts of the 

Work so processing will not be delayed because of need to review submittals 

concurrently for coordination. 

16.2.1.2 Processing Time: The Contractor shall allow 10 days for review of each 

submittal or each resubmittal by the Owner and/or Architect beginning at the 

time of receipt by the Owner and/or Architect.  The Contractor shall allow 

additional time if coordination with subsequent submittals is required.  Owner 

and/or Architect will advise Contractor when a submittal being processed must 

be delayed for coordination. No extension of the Contract Time will be 

authorized because of failure to transmit submittals enough in advance of the 

Work to permit processing, including resubmittals. 

16.2.1.3 Identification and Information:  The Contractor shall identify and incorporate 

information in each electronic submittal file as follows: 

16.2.1.3.1 Assemble complete submittal package into a single indexed file 

with links enabling navigation to each item. 
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16.2.1.3.2 Name file with submittal number or other unique identifier, 

including revision identifier. 

16.2.1.3.2.1 File name shall use project identifier and Specification 

Section number followed by a decimal point and then a 

sequential number (e.g., LNHS-061000.01).  

Resubmittals shall include an alphabetic suffix after 

another decimal point (e.g., LNHS-061000.01.A). 

16.2.1.3.2.2 Provide means for insertion to permanently record 

Contractor's review and approval markings and action 

taken by Owner and/or Architect. 

16.2.2 Direct Buy Submittals: The Owner will provide submittals for Direct Buy Owner 

purchased items, when requested by the Contractor, for the Contractor’s information as 

indicated in individual specification sections. 

16.2.3 Submittal Procedure Requirements: The Contractor shall prepare and submit submittals   

required by individual Specification Sections marked "For Approval."  Types of 

submittals are indicated in individual Specification Sections. 

16.2.3.1 Electronic Submittals: The Contractor shall post electronic submittals as PDF 

electronic files directly to Owner’s PMW. 

16.2.3.1.1 Owner and/or Architect will return annotated file.  The 

Contractor shall annotate and retain one copy of file as an 

electronic Project record document file. 

16.2.4 Contractor's Review: The Contractor shall review each submittal and check for 

compliance with the Contract Documents, note corrections and field dimensions, and 

mark with approval status before submitting to the Owner and/or Architect. 

16.2.5 Owner’s and/or Architect’s Action:  

16.2.5.1 General:  The Owner and/or Architect will not review submittals that do not 

bear Contractor's approval status and will return them without action. 

16.2.5.2 The Owner and/or Architect will review each submittal, make marks to indicate 

corrections or modifications required, and return it.  

16.2.5.3 Incomplete submittals are not acceptable, will be considered nonresponsive, 

and will be returned without review. 

16.2.5.4 Submittals not required by the Contract Documents or not identified with 

review responsibility in the Submittals List may not be reviewed and may be 

discarded. 

16.2.5.5 Where items deviating from the Specifications and/or Drawings have been 

approved by the Owner, submittals for these substituted items shall be 

submitted to the Owner and/or the Architect for approval before fabrication. 

16.3 SUBMITTAL CHECKLIST 

16.3.1 Refer to Division 00 Section "Submittal Checklist."  

END OF SECTION 00 72 14 


