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SECTION 00 01 11 - PROJECT DATES 

 

The following is a list of the critical dates for this project as referred to in the Project Specifications Man-

ual. All dates and times are subject to change per the Kroger Project Manager. 

 

1.1 PROJECT ISSUE DATE 

A. Issued for:  Bids and Permits 

B. Dated: Wednesday, December13, 2023.  

1.2 ANTICIPATED DATE OF COMMENCEMENT AND DATE OF COMPLETION 

A. The anticipated date of commencement of the awarded contractor’s Work is TBD by Kroger.  

The anticipated date of completion of the contractor’s Work is TBD by Kroger. The 

anticipated duration of the contractor’s Work is TBD by Kroger.  If a Notice to Proceed is 

issued, at the Owner’s sole discretion, actual dates may vary dependent on date issued. 

1.3 PRE-BID REQUIREMENTS 

A. Mandatory Pre-Bid Walk-Thru Meeting, TBD by Kroger. 

1. The pre-bid walk-thru is mandatory and if you do not attend your bid will not be 

accepted, without prior approval from Kroger. 

1.4 SUBMISSION OF PROPOSALS (BIDDING PROCEDURES) 

A. All Bids shall be submitted on TBD by Kroger (unless otherwise directed by Kroger) in 

accordance with the e-mail invitation for the on-line negotiation process Kroger e-Sourcing. 

Any additional questions or comments regarding the use of Kroger e-Sourcing may be 

addressed with those individuals identified in the invitation to bid issued to each invited Bidder. 

 

 
 

 

END OF PROJECT DATES 




