



jeffery a. scott architects p.c.  
architects • engineers

**ADDENDUM NO. 1**

**PROJECT:** Proposed Interior Remodel  
**Kroger Store No. D-409**  
12731 S. Saginaw St.  
Grand Blanc, MI 48439

**ARCHITECTS PROJECT  
NO. 23042**

**OWNER:** The Kroger Company – Michigan Division  
Facility Engineering  
40393 Grand River Ave.  
Novi, Michigan 48375

**DATE:** February 16, 2024

---

**INTENT:**

This Addendum is issued during the bidding period prior to the receipt of bids to incorporate changes in the work.

All requirements contained in the Contract Documents shall apply to this Addendum, and the general character of the work called for shall be the same as originally set forth in the applicable portions of the Contract Documents for similar work, unless otherwise specified under this Addendum, and all incidental work necessitated by this Addendum, as required to complete the work, shall be included.

**DRAWING CHANGES AND CLARIFICATIONS:**

The following items and drawings have been clarified, revised, or added, accompany, and form a part of this Addendum. The revised sheets void and supersede the previously issued sheets of like number and are identified as **Addendum No. 1, February 16, 2024**, the changes are described below:

**DRAWINGS ISSUED:** Pre-bid Meeting Notes, AD1.1, A1.6, A2.3.2, A4.1, I1.4, P5.1

**DESCRIPTION:**

**ITEM NO. 1 – Refer to Pre-bid Meeting Notes**

Issued pre-bid meeting notes.

**ITEM NO. 2 – Refer to Sheet AD1.1**

Clarified demolition items on the Sales floor.

**ITEM NO. 3 – Refer to Sheet A1.6**

Added area of existing VCT to be replaced.

**ITEM NO. 4 – Refer to Sheet A2.3.2**

Clarified vinyl wall base on interior elevations.

**ITEM NO. 5 – Refer to Sheets A4.1, P5.1**

Clarified size of new toilet room mirrors.

**ITEM NO. 6 – Refer to Sheet I1.4**

Clarified new wall bumpers on Sales floor to coordinate with interior elevations.

**END OF ADDENDUM NO. 1 – February 16, 2024**