ADDENDUM NO. 1

PROJECT: Proposed Interior Remodel ARCHITECTS PROJECT
Kroger Store No. D-711 NO. 23086
7084 Miller Rd.
Swartz Creek, M1 48473

OWNER:  The Kroger Company — Michigan Division DATE: March 18, 2024

Facility Engineering
40393 Grand River Ave.
Novi, Michigan 48375

INTENT:

This Addendum is issued during the bidding period prior to the receipt of bids to incorporate
changes in the work.

All requirements contained in the Contract Documents shall apply to this Addendum, and the
general character of the work called for shall be the same as originally set forth in the applicable
portions of the Contract Documents for similar work, unless otherwise specified under this
Addendum, and all incidental work necessitated by this Addendum, as required to complete the
work, shall be included.

DRAWING CHANGES AND CLARIFICATIONS:

The following items and drawings have been clarified, revised, or added, accompany, and form a
part of this Addendum. The revised sheets void and supersede the previously issued sheets of
like number and are identified as Addendum No. 1, March 18, 2024, the changes are described
below:

DRAWINGS ISSUED: Pre-bid Meeting Notes, AD1.1, Al.1, A1.3, A1.6, A4.1, I1.1,
114, R6.1, P1.1, M1.1, ED1.2, E1.1, E1.3, EM-2

DESCRIPTION:

ITEM NO. 1 — Refer to Pre-bid Meeting Notes
Issued pre-bid meeting notes.

ITEM NO. 2 — Refer to Sheets AD1.1, A1.1, A1.3,11.1,11.4,P1.1, ED1.2, E1.1, E1.3, EM-2

Revised frozen door cases and associated items to be existing. This work is to be done as
part of a previous Integration project. This revision includes corner posts, saddle bags,
refrigeration work, plumbing work, electrical work, energy management work,
occupancy sensors, and case valance work.



ITEM NO. 3 — Refer to Sheets A1.6, Ad.1
Clarified new wood curbs at new grocery freezer wall.

ITEM NO. 4 — Refer to Sheets A1.3, E1.1
Revised new 2x4 light fixtures at Sushi Island to a LED fixture type.

ITEM NO. 5 — Refer to Sheet A1.6

Clarified new polished concrete is to be dyed to match existing colored concrete per
specifications.

ITEM NO. 6 — Refer to Sheet 11.4

Revised to re-finish the existing laminate on the walls of the coat closet, customer service
and accounting room. Added notes to paint existing wood trim.

ITEM NO. 7 — Refer to Sheet 11.4
Clarified Pharmacy millwork re-finish note to not include the drive-thru millwork.

ITEM NO. 8 — Refer to Sheet R6.1
Clarified Refrigeration Schedule for circuit C-9.

ITEM NO. 9 — Refer to Sheet M1.1

Clarified Split-System Schedule to remove ”K-number” from notes.

END OF ADDENDUM NO. 1 — March 18, 2024



