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NOTES

GENERAL

1.

10.

1.

The contractor shall call "MISS DIG” at 1-800—482—7171
at least 3 working days (excluding weekends and holidays)
prior to construction.

All work shall be done in accordance with the applicable
codes, ordinances, design standards and standard
specifications of the following agencies which have the
responsibility of reviewing plans and specifications for
construction of all items included in these plans:

a. City of Northville
b. Wayne
c. State of Michigan

The contractor shall apply for and obtain all necessary

permits as required for construction of this project prior
to the beginning of work from the previously mentioned

agencies.

The contractor agrees that in accordance with generally
accepted construction practices, the contractor will be
required to assume sole responsibility for job site
conditions during the course of construction of the
project, including the safety of all persons and property.
This requirement shall be made to apply continuously and
not be limited to normal working hours.

The locations and dimensions shown on the plans for
existing facilities are in accordance with all available
information. The engineer does not guarantee the
accuracy of this information or that all existing
underground facilities are shown.

When any existing utility requires adjustment or relocation,
the contractor shall notify the proper utility company and
coordinate the work accordingly. There shall be no claim
made by the contractor for any costs caused by delays in
construction due to the adjustment or relocation of
utilities.

The contractor is to verify that the plans and
specifications that he/she is building from are the very

latest plans and specifications that have been approved by

all applicable permit—issuing agencies and the owner. All
items constructed by the contractor prior to receiving the
final approval and permits having to be adjusted or
re—done, shall be done at the contractor’s expense.

Should the contractor encounter conflict between these
plans and specifications, either among themselves or with
the requirements of any and all reviewing and
permit—issuing agencies, he/she shall seek clarification in
writing from this engineer before commencement of
construction. Failure to do so shall be at the sole
expense to the contractor.

Unless otherwise noted the contractor shall furnish
as—built drawings indicating all changes and deviations
from approved drawings.

All signs and traffic control measures during construction
and maintenance activities shall be constructed and
installed per the latest edition of the Michigan Manual of
Uniform Traffic Control Devices (M.M.U.T.C.D.).

LSG Engineers & Surveyors will not be responsible for field
design changes made by the contractor or the

contractor’s surveyor where LSG Engineers & Surveyors has

not approved these design changes.

PLANS FOR CONSTRUCTION Ol

(E) SPOT ELEVATION
(E) 1° CONTOURS

(E) 5 CONTOURS

(E) GAS LINE

(E) TELEPHONE LINE
(E) ELECTRIC LINE

(E) STORM DRAIN

(E) SANITARY SEWER
(E) WATER MAIN

(E) CHAIN LINK FENCE
(E) WOOD FENCE

(E) WATER WELL

(E) FIRE HYDRANT

(E) WATER VALVE

(E) SANITARY MANHOLE
(E) STORM MANHOLE
(E) CATCHBASIN

(E) CULVERT

(E) LIGHT POLE

(E) UTILITY POLE

(E) SIGN

(E) MAILBOX

(E) CONIFEROUS TREE

(E) DECIDUOUS TREE

(P) SIDE SLOPE

(P) DRAINAGE SWALE

(P) DRAINAGE FLOW ARROW
(P) RIP RAP

LOW POINT

HIGH POINT

FINISH FLOOR

BENCHMARK

WATER SURFACE

GRADE BREAK

(P) HEAVY DUTY ASPHALT AREA

(P) LIGHT DUTY ASPHALT AREA
(P) CONCRETE SURFACE
(P) AGGREGATE SURFACE

(P) DRAINAGE BASIN BOUNDARY
(P) BASIN DESIGNATION

(P) BASIN AREA IN ACRES
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(P) SPOT ELEVATION

(P) 1” CONTOUR

(P) 5° CONTOUR

(P) GAS LINE

(P) TELEPHONE LINE

(P) ELECTRIC LINE

(P) STORM DRAIN

(P) SANITARY SEWER

(P) WATER MAIN

(P) CHAIN LINK FENCE
(P) WOOD FENCE

(P) GUARD RAIL

(P) FIRE HYDRANT ASSEMBLY
(P) WATER MAIN VALVE
(P) WATER MAIN BEND
(P) WATER MAIN REDUCER
(P) CURB INLET

(P) CATCH BASIN

(P) TRENCH DRAIN

(P) FLARED END SECTION
(P) MANHOLE

(P) LIGHT POLE

(P) SANITARY SEWER CLEANOUT
(P) UTILITY CROSSING

(P) BUILDING WALLPACK

(P) SIGN
(P) PARKING COUNT

(P) ACCESSIBLE PARKING
(P) VAN ACCESSIBLE

(P) TRAFFIC FLOW

(P) MODIFIED CURB & GUTTER

(P) REGULAR CURB & GUTTER

(P) SCREEN WALL OR RETAINING WALL

KROGER STORE D-361

NOTE:

(E) — INDICATES EXISTING
(P) — INDICATES PROPOSED
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