GENERAL DEMOLITION NOTES:

A. DEMOLITION PLAN(S) IS FOR REFERENCE ONLY. EXISTING CONDITIONS INDICATED ARE BASED ON DRAWINGS PROVIDED BY THE KROGER
COMPANY WITH VARIOUS ISSUE/REVISION DATES. ACTUAL CONDITIONS AND EXTENT OF DEMOLITION REQUIRED FOR NEW CONFIGURATION AND
CONSTRUCTION SHALL BE VERIFIED BY THE CONTRACTOR PRIOR TO SUBMISSION OF BIDS AND/OR START OF WORK.

DEMOLITION KEY NOTES:

1.

ALL EXISTING FLOORING SHALL BE REMOVED COMPLETE (UN.O.) AND AS REQUIRED FOR NEW FLOOR LAYOUT, SCARIFY EXISTING CONCRETE

SLAB WHERE REQUIRED TO EXPOSE BARE CONCRETE (IE. QUARRY TILE & EPOXY FLOORS), SEE DEMOLITION KEY NOTE #2. PREP FLOOR SLAB
FOR NEW FLOOR FINISH.

B. REMOVE EXISTING CONSTRUCTION WHERE INDICATED AND/OR AS REQUIRED TO FACILITATE NEW WORK (EXIST. CONSTRUCTION TO BE REMOVED 2. REMOVE FLOOR FINISH AND SCARIFY EXISTING FLOOR SLAB, AS REQUIRED, THIS AREA TO ACCEPT NEW THIN SET CONCRETE TOPPING

SHOWN DARKER & DASHED). PATCH/REPAIR ALL AREAS WHERE DEMOLITION OCCURS TO MATCH EXISTING ADJACENT. PREP FOR NEW MATERIAL, CONCRETE FILL, AND/OR NEW FLOOR FINISH.

CONSTRUCTION AND FINISHES AS SCHEDULED. G.C. TO PROVIDE ALL DEMOLITION WORK REQUIRED FOR NEW CONFIGURATIONS, FINISHES,

CASES, & FIXTURES. COORDINATE WITH MECHANICAL, PLUMBING, ELECTRICAL, REFRIGERATION AND OTHER DRAWINGS & TRADES FOR 3. SAW-CUT AND REMOVE EXISTING CONCRETE FLOOR SLAB AS INDICATED TO ALLOW FOR NEW UNDER-FLOOR CONSTRUCTION AND NEW

ADDITIONAL DEMOLITION WORK. CONFIGURATION [COORDINATE ALL SAW-CUTTING REQUIRED WITH PLUMBING AND ELECTRICAL DRAWINGS AND TRADES, FOR ADDITIONAL
REMOVAL OF AREAS AND REQUIREMENTS). DUE TO THE LIMITED EXTENT OF INFORMATION AVAILABLE FOR THE EXISTING UNDERGROUND

C. COORDINATE DEMOLITION/CONSTRUCTION WORK WITH MECHANICAL AND ELECTRICAL DRAWINGS AND THE KROGER PROJECT MANAGER. PLUMBING, ELECTRICAL, REFRIGERATION ETC. EXTENT OF CONCRETE REMOVAL TO BE VERIFIED IN THE FIELD AND AS REQUIRED TO
COORDINATE ALL DEMOLITION/CONSTRUCTION IN PARKING AND DRIVE AREAS OF THE SITE. PROVIDE TEMPORARY BARRICADES AND INSTALL ALL NEW UNDERGROUND WORK. SEE GENERAL DEMOLITION NOTE 'H. NO OVER CUTTING (CROSS CUTTING) OF CONCRETE WILL BE
PROTECTIONS FOR ALL SITE WORK. PERMITTED. WHEN CUT IS WITHIN 1-0" OF CONTROL JOINT, EXTEND CUT TO THE CONTROL JOINT.

C1 ALL TEMPORARY SHORING, BRACING, ETC., AND MAINTENANCE REQUIRED FOR COMPLETION OF DEMOLITION WORK SHALL BE PROVIDED BY 4. REMOVE ALL EXISTING FIXTURES, CASES AND EQUIPMENT AS INDICATED AND AS DIRECTED BY THE KROGER PROJECT MANAGER. SALVAGE
DEMOLITION CONTRACTOR. INCLUDES: TEMPORARY RELOCATION AND RECONNECTION OF FIXTURES REQUIRED TO MAINTAIN STANDARD STORE ALL ITEMS SCHEDULED FOR REUSE. DISPOSE OF ALL FIXTURES NOT SCHEDULED FOR REUSE OR STORAGE BY THE KROGER PROJECT
OPERATION. MANAGER.

C.2. DEMOLITION CONTRACTOR SHALL PROVIDE ALL TEMPORARY BARRIERS, BARRICADES AND PROTECTIONS REQUIRED TO INSURE PROTECTION 5. FOR ALL PITS & TRENCHES NOT REUSED AND TO BE ABANDONED (VERIFY EXACT SIZE, LOCATION, AND QUANTITY OF PITS IN FIELD)

OF WORKERS AND GENERAL PUBLIC DURING ALL PHASES OF WORK. EXACT LIMITS AND CONFIGURATION SHALL BE PROPOSED BY REMOVE DIAMOND PLATE PIT COVERS OR OTHER TYPE OF COVERS (ALSO REMOVE ASSOCIATED STEEL ANGLES AND/OR IVALENT FRAMES
DEMOLITION CONTRACTOR AND SUBMITTED TO KROGER PROJECT MANAGER FOR REVIEW AND APPROVAL PRIOR TO SUBMISSION OF BIDS AEANDEN PIT &'?'TRENC,EES_ ,=Ic|_|_ \',EVITH CONCRETE_ pR%p FO% NEEW ,LLOOR ,:?NIS,_F SEE DCETAIEL 125 EEDH_N ES AND/OR EQU EN ES)
AND ERECTION OF ANY BARRIERS/BARRICADES. !
D. THIS STORE WILL BE CLOSED FOR BUSINESS DURING DEMOLITION AND CONSTRUCTION. PROVIDE TEMPORARY EXTERIOR DURING ALL PHASES 6 g%"gﬁiﬁf?gg 1WOA"5'ES é‘éﬁo@%ﬁﬂé’%gﬁ AWNEDR?LNLoﬁéBSO%AggﬁAIILE“,QEM%OV'\QP';\EL[EP-EF%@;'T‘QQV G':YOF,R g‘gWAﬁgN,':j‘;gﬁf;”;%g;LA‘g‘jng‘ﬁi
OF CONSTRUCTION TO INSURE THE SECURITY OF THE SITE AND THE SAFETY OF THE GENERAL PUBLIC & WORKERS. VERIFY LOCATIONS AND CONSTRUGTION REMAINING IN PLAGE ' B !
REQUIREMENTS WITH KROGER PROJECT MANAGER. ’

= NOT USED 7. REMOVE EXISTING DOORS (AND FRAMES IF NOT REUSED) AND ALL ASSOCIATED ITEMS COMPLETE TO ALLOW FOR NEW CONFIGURATION.

' ' PATCH ADJACENT CONSTRUCTION REMAINING IN PLACE.

F. NOT USED. 8. PREP ALL REMAINING HOLLOW METAL DOORS AND FRAMES FOR NEW PAINTED FINISH.

G. EXISTING FLOOR SLAB SHALL REMAIN WHERE POSSIBLE. WHERE EXISTING CONSTRUCTION PENETRATES FLOOR SLAB AND IS TO BE

REMOVED, SAWCUT COMPLETELY AND REMOVE OR TERMINATE CONSTRUCTION A MINIMUM OF &' BELOW FLOOR LINE. CONCRETE SLAB SHALL O MO AoNmIS RaRTION OF LIS TING SOFFIT AS INDICATED.  PATCH AND REPAIR ADJACENT CEILING TO REMAIN.  PREP FOR NEW
BE LEVEL WITH EXISTING SALES FLOOR AREA AND/OR AS SLOPED FLOOR LEVELS ARE INDICATED AND REQUIRED. PREP FOR NEW CONCRETE '
%g\‘_E'I\A'-S'-'BEDL%PVIHsE:BSAW CUT NOT TO EXCEED 80% OF THE SLAB THICKNESS. SUBCONTRACTOR RESPONSIBLE FOR ANY DAMAGE OCCURS TO 10. EOR AREAS EXPOSED TO STRUCTURE, OR WITH NEW OR MODIFIED CEILINGS. REMOVE EXISTING CEILING TILES, GRID, GYPSUM BOARD,
: FRAMINGS, LIGHT FIXTURES AND ALL ASSOCIATED ITEMS, THIS AREA AS INDICATED & REQUIRED TO ACHIEVE NEW CONFIGURATION. ALL

H. GENERAL CONTRACTOR TO PROVIDE GPR [GROUND PENETRATING RADAR) TRADE TO LOCATE AND IDENTIFY ALL UNDER SLAB UTILITIES AT \évéTAnyéTDEUCsTé"E CGAEBN"EIQ,?;_ Fggﬁoi‘f$f§,55ng$'gsoﬁ OTHER MISCELLANEOUS ITEMS LOCATED ABOVE THE CEILING IN THIS AREA TO BE REMOVED

AREAS TO CUT, CORED, OR MODIFIED. INCLUDING, BUT NOT LIMITED TO, ELECTRICAL CONDUIT & WIRE, WATER LINES, SANITARY LINES, VENTS, ’ ‘
ETC.. IN ADDITION THIS TRADE SHALL VERIFY THE SLAB THICKNESS. ANY ITEMS DAMAGED OR CUT IN OR BELOW SLAB WILL BE SAID 101, FOR AREAS WHERE EXISTING CEILING IS TO REMAIN. EXISTING GYPSUM BOARD CEILING TO REMAIN, PATCH REPAIR ANY DAMAGED,
CONTRACTORS RESPONSIBILITY TO REPAIR. SOILED, OR STAINED AREAS. PREP FOR PAINTING WHERE INDICATED.
1. ALL ITEMS TO REMAIN THAT ARE MOUNTED TO WALLS OR LOCATED IN FRONT OF WALLS TO BE TEMPORARILY REMOVED FOR INSTALLATION
1. REMOVE EXISTING LIGHTING THIS AREA. PREP FIXTURES SCHEDULED FOR REUSE AS INDICATED ON THE ELECTRICAL DRAWINGS. LIGHT
OF NEW FINISHES. PROVIDE ALL REQUIRED TRADES TO MOVE & REPLACE AND DISCONNECT & RECONNECT SAID ITEMS. FIXTURES NOT SCHEDULED FOR REUSE TO BE DISPOSED OF. COORDINATE LIGHTING DEMOLITION & NEW WORK WITH PHASING PLAN AND

J. THE EXISTING CEILINGS TO BE REMOVED AND EXPOSED OR REPLACED WITH NEW AS INDICATED ON THE CEILING PLAN. REMOVE EXISTING SHELVING/FIXTURE MOVES TO MAINTAIN SUFFICIENT LIGHTING LEVELS.

DUCT INSULATION WHERE DUCTWORK 1S TO REMAIN & EXPOSED TO THE SALES AREA. CLEAN ALL EXISTING EXPOSED STRUCTURE, CONDUIT, 12, REMOVE ALL EXISTING DECOR, GRAPHICS, SIGNAGE, TRIM, AND ALL ITEMS NOT SCHEDULED FOR THE NEW CONFIGURATION AND DECOR. ALL
PIPING, UNISTRUT & DUCTWORK. PREP FOR NEW FINISHES. ALL WIRING, CONDUIT, CABLING OR OTHER MISCELLANEOUS ITEMS LOCATED ABOVE FRAMED ART OR PHOTOS TO BE SALVAGED AND STORED, AND/OR RELOCATED PER KROGER PROJECT MANAGERS DIRECTION. EXISTING WHITE
THE CEILING IN THE AREA EXPOSED TO STRUCTURE TO BE RELOCATED (IN A CLEAN & ORGANIZED MANNER]) AS REQUIRED TO ACHIEVE THE WALL TILE AND/OR FRP, WALL PANELING, BUMPERS, TRIM, & VINYL BASE AT SALES FLOOR PERIMETER AND VESTIBULES TO BE REMOVED
NEW CONFIGURATION. WHERE AREAS ARE EXPOSED, ALL NEW ITEMS SHALL BE INSTALLED TO THE BOTTOM OF JOIST OR AS HIGH AS COMPLETE. REMOVE ALL TRACK, SIGNS, ETC FROM EXISTING CASES THAT ARE TO REMAIN & BE PAINTED. G.C. TO REPAIR AND/OR REPLACE
POSSIBLE. WHERE AREAS ARE EXPOSED, ALL EXISTING ITEMS NOT SCHEDULED TO BE DEMOLISHED SHALL BE RELOCATED TO THE BOTTOM WALL SHEATHING & PREP EXISTING BASE WALL FINISH & OTHER SURFACES AS REQUIRED TO ACCEPT NEW FINISHES.
OF JOIST OR AS HIGH AS POSSIBLE. ALL EXISTING REFRIGERATION LINES BEING REUSED AND NEW REFRIGERATION LINES SHALL BE RAISED
AS HIGH AS POSSIBLY. THE KROGER PM MAY ELECT NOT TO RAISE CERTAIN ITEMS (FIELD VERIFY] WHICH WILL RESULT IN A CREDIT TO 13, REMOVE EXISTING FINISHES AND PREP FOR NEW FINISHES. SEE GENERAL DEMOLITION NOTE I
THE OWNER.

131, REMOVE EXISTING WALL FINISH & SUBSTRATE AT ALL PREP/SERVICE AREAS WHERE NEW FINISHES ARE SCHEDULED. PREP FOR NEW 1/2"

K. REMOVE EXISTING WALL FINISHES, SUBSTRATES, SOFFITS, FRAMING, FURRING AND CEILING COMPLETE WHERE INDICATED AND AS REQUIRED CEMENT BOARD TO 48" AF.F. & 1/2" MOISTURE RESISTANT GYPSUM BOARD TO 6" ABOVE FINISHED CEILING. SEE GENERAL DEMOLITION
TO FACILITATE NEW CONFIGURATION. REMOVE EXISTING CABINETS, COUNTERS, MILLWORK AND SHELVES NOT SCHEDULED FOR REUSE. NOTE 'T'

K1 EXISTING FRAMING (WALLS & SOFFITS| TO BE DEMOLISHED SHALL BE REMOVED COMPLETE TO DECK. NO ABANDONED FRAMING SHALL 14, REMOVE EXISTING COOLERS & FREEZERS COMPLETE (INCLUDING ALL LAYERS OF CONCRETE & INSULATION) AND ALL ASSOCIATED ITEMS AS

REMAIN ABOVE THE CEILINGS. WHERE THE EXISTING CEILINGS HAVE BEEN REMOVED ANY EXISTING FRAMING OR OLDER CEILING GRID INDICATED TO ALLOW FOR NEW CONFIGURATION. SALVAGE FOR REUSE THOSE ITEMS AS INDICATED AND REQUIRED BY THE KROGER
THAT HAS PREVIOUSLY BEEN ABANDONED ABOVE THE CEILING IS TO BE REMOVED COMPLETE. PROJECT MANAGER.

L. REMOVE EXISTING EQUIPMENT AND FIXTURES AS INDICATED. VERIFY WITH THE KROGER PROJECT MANAGER AND THE LATEST FIXTURE PLAN 15, REMOVE ALL EXISTING PREP AREAS, PREP COOLERS, & PREP FREEZERS (BAKERY, DELI, PRODUCE, MEAT, & SEAFOOD] AND ALL ASSOCIATED
WHICH EQUIPMENT AND FIXTURES ARE TO BE SALVAGED AND REUSED. G.C. IS RESPONSIBLE FOR SCRAPPING AND REMOVING FROM SITE ALL ITEMS COMPLETE AS INDICATED To ALLOW FOR NEW STORE CONFIGURATION. SALVAGE FOR REUSE THOSE ITEMS AS INDICATED AND
FIXTURES AND EQUIPMENT THAT THE KROGER PROJECT MANAGER DOES NOT SALVAGE. REFER TO MECH. AND ELEC. DRAWINGS FOR REQUIRED BY THE KROGER PROJECT MANAGER '

ADDITIONAL REMOVALS AND REQUIREMENTS. ALL SCRAP AND DEMOLISHED MATERIAL TO BE REMOVED FROM SITE BY THE DEMOLITION ‘
CONTRACTOR. 16. REMOVE EXISTING FLORAL AREA, FLORAL COOLER, AND ALL ASSOCIATED ITEMS COMPLETE AS INDICATED TO ALLOW FOR NEW

L1  G.C. TO MAINTAIN AND GENERATE A LOG OF ALL EQUIPMENT BEING REMOVED FROM STORE. LOG IS TO CONTAIN THE FOLLOWING CONFIGURATION.  SALVAGE FOR REUSE THOSE ITEMS AS INDICATED AND REQUIRED BY THE KROGER PROJECT MANAGER.

INFORMATION: MANUFACTURE, DESCRIPTION (TYPE & SIZE OF EQUIPMENT) MODEL # SERIAL #, AGE OF EQUIPMENT (IF AVAILABLE]) AND 17. REMOVE EXISTING CUSTOMER SERVICE & ACCOUNTING AREAS AND ALL ASSOCIATED ITEMS COMPLETE AS INDICATED TO ALLOW FOR NEW
WHETHER SCRAPPED OR WHERE FIXTURE WAS SENT TO. ALSO INCLUDE THE "K' NUMBER FOR REFRIGERATION CASES. STORE CONFIGURATION. SALVAGE FOR REUSE THOSE ITEMS AS INDICATED AND REQUIRED BY THE KROGER PROJECT MANAGER.

L.2. ALL REFRIGERATED CASES AND EQUIPMENT BEING REMOVED FROM THE STORE MUST HAVE THE REFRIGERATION PIPING PINCHED AND 18. REMOVE EXISTING CHECKOUT STATIONS COMPLETE AND ALL ASSOCIATED ITEMS AS INDICATED. THE EXISTING UNDER-FLOOR RACEWAYS
PRESSURIZED FOR TRANSPORTATION & STORAGE. ALL WIRING FOR CASES SHOULD BE LEFT INTACT INSIDE THE KICK RAIL OF THE CASE. EXPOSED ACCESS POINTS, NOT USED, TO BE CLOSED OFF, PATCHED, & PREPPED FOR NEW FLOOR FINISH. SEE GENERAL DEMOLITION NOTE
ALL CASE TRIM AND PARTS SHOULD BE LEFT INSIDE THE CASE. G. SALVAGE ALL TECHNOLOGY COMPONENTS (LE. SCANNERS, PRINTERS, REGISTER COMPUTERS) AND THOSE ITEMS AS INDICATED AND

L.3. G.C. TO COORDINATE & PROVIDE TRADES FOR ALL TEMPORARY CASE WORK MOVED AS REQUIRED TO MAINTAIN STANDARD STORE REQUIRED BY THE KROGER PROJECT MANAGER.

OPERATION. COORDINATE ALL MOVES WITH STORE MANAGER & KROGER PROJECT MANAGER. 19. REMOVE EXISTING REST ROOMS COMPLETE AS INDICATED TO ALLOW FOR NEW CONFIGURATION. SALVAGE FOR REUSE THOSE ITEMS AS
INDICATED AND IRED T 0 OJECT MANAGER.

M. AT BOTH INTERIOR AND EXTERIOR AREAS OF THE BUILDING TO REMAIN, REPAIR DAMAGED MASONRY AND MORTAR, FILL ANY CRACKS AND/OR NDICATED AND REQUIRED BY THE KROGER PROJECT MANAGER

CONTROL JOINTS WITH NEW SEALANT, CLEAN AND PREP FOR NEW FINISHES AS INDICATED TO ACHIEVE NEW CONFIGURATION. 20. REMOVE EXISTING LUNCH ROOM AREA AND ALL ASSOCIATED ITEMS COMPLETE AS INDICATED TO ALLOW FOR NEW CONFIGURATION.
SALVAGE FOR REUSE THOSE ITEMS AS INDICATED AND REQUIRED BY THE KROGER PROJECT MANAGER.

N. THE EXISTING ROOF SYSTEM SHALL REMAIN. REPAIR DECK & ROOFING SYSTEM [(INSULATION, MEMBRANE, BALLAST, & FLASHING) WHERE
DEMOLITION AND NEW CONSTRUCTION OCCURS (AT NEW OVEN FANS & CURBS, MECHANICAL, HVAC, AND/OR ROOF TOP UNITS). REPAIR/REPLACE 21. REMOVE EXISTING RECYCLING AREA AND ALL ASSOCIATED ITEMS COMPLETE AS INDICATED TO ALLOW FOR NEW CONFIGURATION. SALVAGE
DAMAGED PORTIONS OF THE EXISTING ROOF TO MATCH ADJACENT ROOFING MATERIALS, SUCH THAT THE ROOF INTEGRITY REMAINS. FOR REUSE THOSE ITEMS AS INDICATED AND REQUIRED BY THE KROGER PROJECT MANAGER,.

O. ALL NEW OR REUSED EQUIPMENT DELIVERED ON SITE IS THE RESPONSIBILITY OF THE G.C. FOR SAFE KEEPING AND STORAGE TILL 22. REMOVE UNUSED & ABANDONED REFRIGERATION EQUIPMENT AND ALL ASSOCIATED ITEMS COMPLETE AS REQUIRED FOR NEW CONFIGURATION.
EQUIPMENT IS INSTALLED AND OPERATING. DELIVERY DATES AND DATE ADJUSTMENTS 1S THE RESPONSIBILITY OF THE G.C. "EXCESS
STORAGE WITHIN KROGER STORE WILL NOT BE PERMITTED OR TOLERATED. 2%, REMOVE EXISTING GYPSUM BOARD & FRAMING BEHIND EXISTING GLAZING. REMOVE EXISTING SPANDREL GLAZING PANELS. PREP FOR NEW

CLEAR GLAZING AND WINDOW SILL.

P. REUSE EXISTING FLOOR DRAINS AND HUB DRAINS WHEN POSSIBLE. PROVIDED THAT THEY ARE STILL FUNCTIONAL AND IN GOOD WORKING
ORDER. ALL SERVICES, ELECTRICAL, PLUMBING, REFRIGERATION, ETC, IS TO RUN DOWN WALLS AND BE PROPERLY COVERED IN A PVC CHASE. 24, EXISTING PITS FOR UNDERFLOOR ELECTRICAL, DATA, PLUMBING, TRENCH, ETC. TO BE REMOVED. FIELD VERIFY EXACT LOCATIONS & SIZES IN
ALL ITEMS MUST BE PAINTED TO MATCH EXISTING ADJACENT EXPOSED STRUCTURE OR WALL SURFACE. FIELD, COORDINATE WITH MECH/ELECT. PREP FOR INFILL AND NEW TOPPING

Q. REMOVE EXISTING FLOOR DRAINS, HUB DRAINS, TRENCHES, AND OTHER ITEMS AS INDICATED AND/OR NOT BEING REUSED. SEE PLUMBING 25. EXISTING HUB DRAINS AND/OR FLOOR DRAINS TO BE REMOVED. SEE PLUMBING PLAN FOR LOCATIONS AND REMOVAL/CAPPING DETAIL.

SHEETS FOR HUB/FLOOR DRAIN DEMOLITION AND FOR DEMOLITION DETAIL. COORDINATE W/ MECH. AND ELEC. DRAWINGS FOR ADDITIONAL
DEMOLITION.

R. ALL EXISTING REFRIGERATION EQUIPMENT AND COPPER LINES NOT BEING REUSED TO BE REMOVED COMPLETE. INCLUDE CREDIT FOR COPPER
& METAL SALVAGE IN BID.

S. ALL REQUIRED DUMPSTERS WILL BE PROVIDED BY THE G.C. AND BE LOCATED AS INDICATED BY THE KROGER PROJECT MANAGER. (ALL
REQUIRED PERMITS BY G.C.).

S1. THE G.C. IS TO PROVIDE TWO (2] ADDITIONAL 30 YARD DUMPSTERS FOR THE SOLE AND EXCLUSIVE USE OF THE STORE TEAM. COORDINATE
THE NEED & LOCATION OF THESE EXTRA DUMPSTERS WITH THE KROGER PROJECT MANAGER.

T. G.C. IS REQUIRED TO PROVIDE SUFFICIENT STORAGE PODS TO HOUSE EXTRA MATERIAL, EQUIPMENT, & FIXTURES. ([PERMITS BY G.C.

DEMOLITION PHASE #2 ITEMS:

THIS WORK 1S THE RESPONSIBILITY OF THE GC.
DURING THE REMODEL CONSTRUCTION OF THE
PROJECT.

1. ALL EXTERIOR BUILDING OPENINGS (REMOVAL OF EXISTING

U. JOB TRAILER TO BE LOCATED AS INDICATED BY THE KROGER PROJECT MANAGER. [PERMITS BY G.C) BIDS & PERMITS 06-26-2015
EXTERIOR WALLS, DOORS, GLAZING, ETC))

DEMOLITION ADDENDUM No. 1 06-24-2015

issued for: DEMOLITION BIDS & PERMITS 06-18-20156

2. REMOVAL OF ALL ROOF TOP ITEMS (RTUs, EXHAUST FANS,
FLUES, VENT STACKS, CONDENSERS, ETC). PATCH AND REPAIR
ROOF, INFILL METAL DECK AS REQUIRED AFTER REMOVAL OF
ROOF TOP ITEMS.

PROPOSED INTERIOR REMODEL FOR:

5. REMOVE THE PRIMARY ELECTRICAL COLUMN AND ASSOCIATED
ITEMS AFTER INSTALLATION OF THE NEW PRIMARY
ELECTRICAL FEED ON THE EXTERIOR OF THE BUILDING.

4. ALL EXTERIOR SITE DEMOLITION WORK. (THIS 1S TO INCLUDE
CONCRETE REMOVAL FOR MASS SLAB FOOTINGS, NEW
SIDEWALK RAMPS, ETC.)

STORE NO. D-361

425 N. CENTER STREET

5. REMOVAL OF TOP COURSE OF PARKING LOT ASPHALT TO '
ALLOW FOR NEW TOPPING COURSE ASPHALT. Knogwi‘lats below. NORTHVILLE, MI 48167
6. G.C. TO REPAIR AND/OR REPLACE ALL SHEATHING, FRAMING all before you dig.

AND/OR FINISHES AS REQUIRED DUE TO DEMOLITION WORK.
COORDINATE WITH ALL DEMOLITION PLANS (ARCHITECTURAL,
MECHANICAL, PLUMBING, & ELECTRICAL)

THE KROGER CO. OF MICHIGAN

jeffery a.

IC) scott
architects p.c.

32316 grand river ave. suite 200
farmington, michigan 48336-3261
(248) 476-8800 fax (248) 476-8833

DEMOLITION NOTES

sheet no.

AD 0.1

DUE TO THE AGE OF THE EXISTING CONSTRUCTION AND TESTING
PERFORMED FOR KROGER THE PRESENCE OF ACM (ASBESTOS IN
CONCENTRATIONS OF MORE THAN ONE PERCENT {1%))] WAS
IDENTIFIED IN THE STRUCTURE. PLEASE REFER TO THE
TASBESTOS SURVEY REPORT!" FOR DETAILS.

SEE THE "LIMITED ASBESTOS CONTAINING MATERIAL SURVEY -
Revision 3" BY PM ENVIRONMENTAL, INC. THE REPORT
(01-5256-0-009_Rev3_425_North_Center_Street_Northville_MI_ACM.pdf)}
IS INCLUDED WITH THE DEMOLITION PACKAGE DOCUMENTS.

- FOR REFERENCE ONLY -

ALL WORK ON THE DEMOLITION
DRAWINGS ARE FOR REFERENCE ONLY
AND HAVE BEEN COMPLETED EXCEPT
FOR THE ITEMS INDICATED AS PHASE
#2. PHASE #2 ITEMS ARE THE
RESPONSIBILITY OF THE GENERAL
CONTRACTOR, REFER TO "DEMOLITION
PHASE #2 ITEMS!

THE ABATEMENT OF ALL ASBESTOS WILL BE THE RESPONSIBILITY
OF THE G.C. AND ABATEMENT CONTRACTORS UNDER THE G.C. THE
G.C. WILL BE RESPONSIBLE FOR TEMPORARY MOVING & REPLACING
OF ALL FIXTURES & CASES AS REQUIRED FOR THE ABATEMENT
CONTRACTORS TO COMPLETE ALL THEIR WORK. THIS IS IN
ADDITION TO THE TEMPORARY MOVING OF ALL FIXTURES & CASES
THAT IS REQUIRED TO PERFORM OTHER WORK DURING
CONSTRUCTION. ALL TEMPORARY MOVES TO INCLUDE
DISCONNECTING & RECONNECTING OF ALL ELECTRICAL, PLUMBING,
& REFRIGERATION LINES AS REQUIRED. G.C. TO COORDINATE ALL
TEMPORARY MOVES WITH THE ABATEMENT CONTRACTOR. ALL
WORK TO COMPLY WITH ALL APPLICABLE REGULATIONS, LAWS,
AND GUIDELINES FOR WORKING WITH ASBESTOS ABATEMENT.

project no.

15100

PLOT FULL SIZE e 30"x42”
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