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y/ GENERAL AREA OF DEMOLITION
DEMOLITION PHASE #2 ITEMS: /“‘0”’ OR HATCHED)

THIS WORK IS THE RESPONSIBILITY OF THE GC.
DURING THE REMODEL CONSTRUCTION OF THE
PROJECT.

1. ALL EXTERIOR BUILDING OPENINGS [REMOVAL OF EXISTING
EXTERIOR WALLS, DOORS, GLAZING, ETC)

2. REMOVAL OF ALL ROOF TOP ITEMS (RTUs, EXHAUST FANS,
FLUES, VENT STACKS, CONDENSERS, ETC). PATCH AND REPAIR
ROOF, INFILL METAL DECK AS REQUIRED AFTER REMOVAL OF
ROOF TOP ITEMS.

5. REMOVE THE PRIMARY ELECTRICAL COLUMN AND ASSOCIATED
ITEMS AFTER INSTALLATION OF THE NEW PRIMARY
ELECTRICAL FEED ON THE EXTERIOR OF THE BUILDING.

4. ALL EXTERIOR SITE DEMOLITION WORK. (THIS 1S TO INCLUDE
CONCRETE REMOVAL FOR MASS SLAB FOOTINGS, NEW
SIDEWALK RAMPS, ETC.)

5 REMOVAL OF TOP COURSE OF PARKING LOT ASPHALT TO
ALLOW FOR NEW TOPPING COURSE ASPHALT.

6. G.C. TO REPAIR AND/OR REPLACE ALL SHEATHING, FRAMING
AND/OR FINISHES AS REQUIRED DUE TO DEMOLITION WORK.
COORDINATE WITH ALL DEMOLITION PLANS (ARCHITECTURAL,
MECHANICAL, PLUMBING, & ELECTRICAL)

7. REMOVE EXISTING FIRE SUPPRESSION SYSTEM AND
ASSOCIATED COMPONENTS COMPLETE. REFER TO FIRE
SUPPRESSION SHEETS.
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ADDENDUM NO.1 07-10-2015
BIDS & PERMITS 06-26-2015

DEMOLITION ADDENDUM NO.1  06-24-20156
issued for: DEMOLITION BIDS & PERMITS 06-18-2016

PROPOSED INTERIOR REMODEL FOR:
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425 N. CENTER STREET
NORTHVILLE, MI 48167

THE KROGER CO. OF MICHIGAN
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AND HAVE BEEN COMPLETED EXCEPT ONE-LINE DEMO DIAGRAM
FOR THE ITEMS INDICATED AS PHASE -
#2. PHASE #2 ITEMS ARE THE project no. sheet no.
RESPONSIBILITY OF THE GENERAL
CONTRACTOR, REFER TO '"DEMOLITION
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