

1. REFER TO NOTES ON SHEET P5.1.



- (1) REMOVE EXISTING FLOOR DRAINAGE FIXTURE AND TRAP. CAP BRANCH SANITARY PIPING BELOW SLAB. PATCH CONCRETE AND FLOORING TO MATCH EXISTING CONDITION. COORDINATE WITH ARCHITECTURAL FLOORING TRADES.
- (2) REMOVE 3-COMPARTMENT SINK. REMOVE EXISTING FLOOR DRAINAGE FIXTURE, GREASE INTERCEPTOR, AND TRAP. CAP BRANCH SANITARY PIPING BELOW SLAB. CAP CW AND HW PIPING ABOVE CEILING AT MAIN SUPPLY BRANCH. PATCH CONCRETE AND FLOORING TO MATCH EXISTING CONDITION. COORDINATE WITH ARCHITECTURAL FLOORING TRADES.
- (3) DISCONNECT AND REMOVE EXISTING FLORAL SINK TO BE RELOCATED TO DELL PREP. REMOVE DRAIN AND CAP BELOW SLAB. PATCH CONCRETE AND FLOORING TO MATCH EXISTING CONDITION. COORDINATE WITH ARCHITECTURAL FLOORING TRADES. REMOVE PORTIONS OF HOT WATER SUPPLY PIPING, COLD WATER SUPPLY PIPING AND HOT WATER RADIANT PIPING. RELOCATE BALANCING VALVE, TIMER, AND/OR AQUASTAT ON HW/R LINE BACK TO NEW CHASE. COORDINATE WITH NEW PLANNED WORK (RE: P.11).
- (4) REMOVE HANDED SINK AND MODIFY ASSOCIATED HW & CW DROPS. REMOVE DRAIN AND SANITARY PIPING BACK TO BRANCH. PREPARE SANITARY PIPING BELOW SLAB FOR NEW WORK. MODIFY CW AND HW PIPING BACK TO MAIN SUPPLY TO FACILITATE 3/4" PIPING. REMOVE AND MODIFY PORTIONS OF FLOORING TO FACILITATE NEW WORK AS NECESSARY (RE: P.11)
- (5) REMOVE CW PEX PIPING FROM PRODUCE PREP TO PRODUCE PRODUCE CASE. REMOVE TANK ON TOP OF PRODUCE CASE SERVING PRODUCE MISTING SYSTEM. PREPARE PRODUCE MISTING SYSTEM FOR NEW RO. SYSTEM.

23058	PD1.1	ght © 202
-------	-------	-----------

PLOT FULL SIZE • 30"x42"

Copyright © 2024