Jeffery A. Scott Architects, P.C. Kroger Store No. D-365
JSA Project No. 23058 Ann Arbor, Michigan

SECTION 00 22 19 - BIDDERS INSTRUCTIONS FOR ELECTRONIC FORM RETRIEVAL
PART 1 - GENERAL

11 DEFINITIONS

A.  Working Forms: Electronic forms in Microsoft® Excel® format to be completed electronically
by the Bidder.

B.  site|folio: Administrators of the Owner’s Project Management Website.

1.2 INSTRUCTIONS

A.  The Bidders shall download the Working Forms by accessing the Owner’s Project Management
Website, site|[folio. Download the file and follow the instructions to complete.

1. Upon logging onto SiteFolio, left click “FILES”
2. A submenu will appear, left click “Capital”
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Team Page Documents

Kroger Store No. D-365

Under Capital, left click “Building & Site Specifications”
Left click “Kroger Master Building Specifications”

Left click “00 Procurement and Contracting Requirements”
Left click “Working Forms-open to retrieve excel files”

Ann Arbor, Michigan
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7. Right click on the source file and select “Download”
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