Jeffery A. Scott Architects, P.C. Kroger Store No. D-406
JSA Project No. 23057 Burton, Michigan

SECTION 23 05 93 - TESTING, ADJUSTING, AND BALANCING FOR HVAC

PART 1 - GENERAL
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SUMMARY

This Section includes testing, adjusting, and balancing (TAB) to produce design objectives for
the following:

Constant-volume air systems.

HVAC equipment quantitative-performance settings.

Existing systems TAB.

Verifying that automatic control devices are functioning properly.
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Testing, adjusting and balancing firm (OTF) to be provided by Owner. OTF is to test, adjust
and balance HVAC systems to meet or exceed the specified performance requirements.

QUALITY ASSURANCE

OTF Qualifications: Either AABC, “Associated Air Balance Council” or NEBB, “National
Environmental Balancing Bureau” certified.

PROJECT CONDITIONS

The OTF will not proceed with testing, adjusting and balancing until work has been completed
and is operable. Ensure that there is not latent residual work still to be completed.

1. Field mounted accessories shall be assembled and economizer/OA dampers installed and
wired (when required). Units shall be properly tagged per design drawings.

2. Gas piping shall be completed and gas turned on.

Power wiring shall be completed, disconnects mounted, and power turned on, fan rotation

checked.

Control wiring shall be completed including thermostats and smoke detectors.

Doors and windows shall be installed and ceiling tiles in place.

Duct work is to be installed completely; clean and sealed tightly against leaks.

Balancing dampers, diffusers, and controls shall be fully installed and operational.

One day prior to starting of testing, adjusting, and balancing, clean filters of the type

specified for permanent installation must be installed.
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PART 2 - PRODUCTS

2.1 MATERIALS
A.  Patching Materials:

1. Except as otherwise indicated, use same products as used for the original installation for
patching holes in insulation, ductwork and housing which have been cut or drilled for test
purposes, including access for test instruments, attaching jigs and similar purposes.

2. Provide plastic plugs with retainers to patch drilled holes in ductwork and housings.
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PART 3 - EXECUTION

3.1
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3.2

COORDINATION

Provide a minimum of two weeks notice in writing to OTF that system will be ready for testing,
adjusting and balancing. TAB work to be completed prior to fixture date and scheduled
accordingly by Contractor.

If, for any reason, the HVAC system is not operational in time for the OTF to schedule the work
prior to fixture date, the contractor shall be responsible for additional costs incurred by
rescheduling the OTF.

Provide lifts, ladders and other means of access to HVAC systems for OTF.

Coordinate the efforts of factory-authorized service representatives for systems and equipment,
HVAC controls installers, and other mechanics to operate HVAC systems and equipment and
make available to support and assist TAB activities.

Schedule systems testing after leakage and pressure tests on air and water distribution systems
have been satisfactorily completed.

CONTRACTOR’S REQUIREMENTS TO ASSIST OTF

Furnish OTF with Contract Documents so that they may become familiar with Project
requirements and are able to discover conditions in systems' designs that may preclude proper
TAB of systems and equipment.

Verify that balancing devices, such as test ports, gage cocks, thermometer wells, flow-control
devices, balancing valves and fittings, and manual volume dampers, are required by the
Contract Documents. Verify that quantities and locations of these balancing devices are
accessible and appropriate for effective testing, adjusting and balancing and for efficient system
and equipment operation.

Contractor shall be responsible for any adjustments to equipment, such as motor change-out or
sheave changes, at the OTF’s direction to achieve proper TAB of HVAC systems.

OTF shall notify the Owner of any deficiencies needing immediate attention. Contractor shall
be available during TAB to promptly correct any such problems (i.e. replace burned out motors,
failed thermostats, incorrect wiring, bad circuit breakers and starters, dirty filters, missing
dampers, undersized outside air intakes, etc.).

The contractor shall be responsible for any additional cost incurred, including travel, as a result
of rescheduling a follow up visit to test and balance any equipment not ready on the originally
scheduled TAB date.
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