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General Notes

ENGINEER.

FINISHES.

1. COORDINATE ALL WORK WITH RESPECTIVE TRADES.

2. DISPOSE OF ALL REMOVED MATERIALS AS DIRECTED BY KROGER ENGINEER.
(NO DEBRIS TO REMAIN ON SITE EXCEPT IN TRASH CONTAINERS).
VERIFY EXISTING CONDITIONS BEFORE STARTING WORK.
THIS PLAN INDICATES ONLY THE DEMOLITION REQUIRED FOR COMPLETION OF
THIS REMODELING. EXISTING CONDITIONS NOT SHOWN OR NOTED SHALL
REMAIN UNTOUCHED.

5. EXISTING MATERIAL MAY BE REUSED ONLY IF APPROVED BY KROGER

6. CLEAN, PATCH, REPAIR ALL EXISTING DISTURBED SURFACES AS REQUIRED TO
RECEIVE NEW FINISHES. FINISH PER ARCHITECTURAL DRAWINGS, AND OR
KROGER ENGINEER.

7. SEE PLUMBING, HVAC, AND ELECTRICAL DRAWINGS FOR ADDITIONAL
DEMOLITION INFORMATION.

8. PATCH AND REPAIR ALL EXISTING SURFACES TO REMAIN TO MATCH EXISTING
OR AS REQUIRED TO RECEIVE NEW FINISHES.

9. ALL TEMPORARY SUPPORTS, BRACING, SHORING, ETC. ARE TO BE DESIGNED
BY A PROFESSIONAL ENGINEER - SUBMIT TO ARCHITECT AND KROGER
ENGINEER FOR APPROVAL.

10. SPRINKLERS TO BE MODIFIED AS REQUIRED FOR NEW STORE LAYOUT.
SPRINKLER CONTRACTOR SHALL SUBMIT SHOP DRAWINGS TO CONTROLLING
AGENT FOR APPROVAL. DRAWINGS SHALL BE PREPARED BY A STATE OF OHIO
CERTIFIED SPRINKLER DESIGNER.

11. PATCH ALL ADJACENT SURFACES WHERE WALLS ARE REMOVED.

12.  REMOVE ALL EXISTING BUILDING MATERIALS/RUBBISH FROM BUILDING THAT
HAS ACCUMULATED.

13.  ALL ITEMS THAT ARE REMOVED/ PROVIDED AND INSTALLED BY KROGER NEEDS
TO BE COORDINATED WITH KROGER ENGINEER SO CAN BE INCORPORATED
INTO MASTER SCHEDULE.

14. REFER TO DRAWINGS FOR NEW FINISHES. IF NEW FINISHES ARE CALLED OUT,
CONTRACTOR IS TO ASSUME THAT OLD FINISHES ARE TO BE REMOVED, EVEN
IF NOT SPECIFICALLY CALLED OUT ON DRAWINGS.

15.  THE NOTE "REMOVE" CONSISTS OF REMOVAL OF THE ITEM, FASTENERS,
ADHESIVES, ATTACHED ITEMS AND PREPARE THE SURFACE FOR NEW

Ceiling General Notes

1. "CEILING" INDICATES MATERIALS INCLUDING SUSPENSION SYSTEMS,
ADHESIVE, AND MOLDINGS.
2. CONTRACTOR TO PROVIDE TEMPORARY SUPPORT OF ALL ELECTRICAL, HVAC
AND/OR LIGHTING DEVISES TO REMAIN AT CEILING DEMOLITION AREAS.
REFER TO SPECIFICATIONS REGARDING CEILING PANEL RECYCLING.
CLEAN ALL SUPPLY DIFFUSERS AND ADJACENT CEILING AREA (BY KROGER).
CLEAN/ PAINT OR REPLACE ALL EXISTING RETURN AIR DIFFUSERS.
CLEAN ADJACENT CEILING AREA (BY KROGER).
6. CONTRACTOR TO DISCONNECT AND REINSTALL LIGHTS, AS REQUIRED IN
AREAS WHERE CEILING NEEDS TO BE REMOVED FOR ACCESS TO
NEW/RELOCATED DUCTWORK.

Shading Legend

EXISTING CEILING GRID/PADS TO REMAIN

LIMITS OF EXISTING CEILING PADS TO BE REMOVED. EXISTING GRID
TO BE CLEANED. REFER TO GENERAL SCOPE OF WORK ADDITIONAL
SCOPE.

LIMITS OF EXISTING CEILING GRID AND PADS
TO BE REMOVED.

+ o+ REMOVE CEILING, ALL EXISTING SOFFIT FRAMING AND ABANDONED
totF ITEMS ABOVE CEILING. SALVAGE TILE TO REPLACE STAINED /
DAMAGED TILE ON SALES FLOOR AND RECYCLE TILE NOT USED.
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Coded Notes

THE AREA.

X09A  DEMO EXISTING SUSPENDED OTC BOX AND SUSPENDED BABY RING IN

# | Date | Change Description
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