

- A. COORDINATE ALL NEW DECOR ITEMS WITH KROGER PROJECT MANAGER.
- B. G.C. TO COORDINATE AND PROVIDE ALL NECESSARY SERVICES FOR TEMPORARY RELOCATION OF ALL FIXTURES THAT NEED TO BE MOVED DUE TO DEMOLITION AND CONSTRUCTION. THIS INCLUDES DISCONNECTING AND RECONNECTING ALL REQUIRED ELECTRICAL, MECHANICAL, AND REFRIGERATION CONNECTIONS FOR EXISTING FIXTURES TO ALLOW FOR NEW WALL FINISHES.
- C. RETURN ALL WALL FINISHES TO STORE FRONT FRAME.
- D. SEE SPECIFICATIONS FOR DECOR INSTALLATION REQUIREMENTS.
- E. SEE REFLECTED CEILING PLAN, SHEET A13, FLOOR FINISH PLAN A16, AND ROOM FINISH SCHEDULE A6.1 FOR ADDITIONAL INFORMATION.
- F. PATCH AND REPAIR EXISTING WALLS AS REQUIRED DUE TO DEMOLITION AND CONSTRUCTION. REPAIR AND/OR REPLACE ALL CONSTRUCTION AND/OR FINISHES AS REQUIRED DUE TO DEMOLITION WORK. COORDINATE WITH ALL DEMOLITION PLANS [ARCHITECTURAL, MECHANICAL, PLUMBING AND ELECTRICAL].
- G. SEE PROJECT SPECIFICATIONS MANUAL FOR ADDITIONAL INFORMATION AND COMPLETE SCHEDULE.
- H. SEE SECTION 01 61 27 FOR THE KROGER "ARTISAN FINISHES FINISH REFERENCE GUIDE" IN THE PROJECT SPECIFICATIONS MANUAL FOR FIXTURE FINISHES UNLESS OTHERWISE DIRECTED BY THE KROGER PROJECT MANAGER.
- I. G.C. TO COORDINATE REMOVAL OF EXISTING GRAPHICS/DECOR AND INSTALLATION OF ALL NEW DECOR ITEMS PROVIDED BY KROGER / DECOR, INCLUDING (BUT NOT LIMITED TO):
 - VARIOUS DEPARTMENT GRAPHICS, WALL GRAPHICS & DECOR MAY BE REUSED, VERIFY WITH KROGER PROJECT MANAGER)

F1. G.C. TO PROVIDE & INSTALL ALL CUSTOM MILLWORK & SHADOWBOX (COORDINATE WITH KROGER PROJECT MANAGER). G.C. TO PROVIDE & INSTALL ALL CASES/SHELVING/FILLERS & WEDGES SHOWN ON NLD (FIXTURE PLAN - SEE DETAIL 6/11 ON SHEET A-6). FOR SIMILAR, NEW FILLERS, MILLWORK & SHADOWBOXES TO MATCH EXISTING MILLWORK.

F2. MILLWORK SUPPLIED BY KROGER & INSTALLED BY CONTRACTOR. COORDINATE WITH KROGER PROJECT MANAGER. MODIFIED MILLWORK TO MATCH EXISTING MILLWORK, U.N.O.

F3. G.C. TO PROVIDE & CARPENTERS FOR 80 HOURS EACH TO ASSIST WITH THE RESET, GONDOLA MOVES AS REQUIRED FOR NEW LAYOUT AND FINISHES, MISC. FIXTURING ITEMS AND (MORE THUMBS) TIME IS 15 HOURS EACH TO ASSIST WITH THE INSTALLATION AND LOCATIONS OF ALL FIXTURES SHOWN ON THESE DOCUMENTS. PROVIDE AN \$1000.00 ALLOWANCE FOR MISC. MATERIALS REQUIRED FOR THIS WORK.

F4. INSTALL DROP CORD PER SPECS AND ELECTRICAL DRAWINGS. VERIFY QUANTITY & LOCATIONS WITH KROGER PROJECT MANAGER. PROVIDE INSTALLATION FOR BERRY CASE & OTHER SMALL FIXTURES. PROVIDING POWER, PROVIDE OUTLET ON COLUMN OR ELECTRICAL DROP PER ESD-16, LOCATION AS SELECTED BY KROGER PROJECT MANAGER.

F5. G.C. TO RE-FINISH MILLWORK TO REMAIN PER SPECIFICATIONS (SECTION 01 61 28 - FIXTURE FINISH REFERENCE GUIDE). G.C. TO MAKE ALL NECESSARY REPAIRS TO PREP FOR NEW FINISH. SEE KROGER PROJECT MANAGER FOR ALL FINISHES.

a. RE-FINISH EXISTING PHARMACY MILLWORK TO MATCH NEW MILLWORK.

b. RE-FINISH EXISTING CUSTOMER SERVICE MILLWORK.

F6. GONDOLA MOVERS PROVIDED BY KROGER.

F7. PROVIDE NEW REFRIGERATION CASE VALANCES ON ALL NEW AND RELOCATED REFRIGERATION CASES (AS INDICATED) TO ALIGN WITH & MATCH THE MATERIAL, COLOR & DESIGN OF THE EXISTING VALANCES. RELOCATE AND REUSE EXISTING VALANCES FROM DEMOLISHED CASES AS POSSIBLE.

SEE THE JSA CONSTRUCTION DRAWINGS AND PROJECT SPECIFICATIONS.
SEE PROJECT SPECIFICATION'S SECTION 01 61 13.04 "DECOR INTERIOR
FINISHES AND COLORS - NEIGHBORHOOD" FOR INFORMATION ON THE
FINISHES AND DECOR. COORDINATE EXTENT OF FINISH AND DECOR
WORK WITH DECOR DRAWINGS BY OTHERS AND THE KROGER PROJECT
MANAGER.

SEE THE USA CONSTRUCTION DRAWINGS AND PROJECT SPECIFICATIONS.
SEE PROJECT SPECIFICATION'S SECTION 01 61 27 "DECOR INTERIOR
FINISHES AND COLORS - ARTISAN" FOR INFORMATION ON THE FINISHES
AND DECOR. COORDINATE EXTENT OF FINISH AND DECOR WORK WITH
DECOR DRAWINGS BY OTHERS AND THE KROGER PROJECT MANAGER.


----- (PAINT) EXISTING DECOR TO REMAIN. PAINT NEW WALLS TO MATCH WALLS OR AS INDICATED. SEE KROGER SPECIFICATIONS. INDICATED 300 SERIES PAINT COLORS ARE PER EXISTING DRAWINGS AND TO MATCH EXISTING ADJACENT WALLS.

----- (PT- (CL-301) NEW WAINSCOT ON NEW WALLS TO MATCH EXISTING WHERE VISIBLE TO CUSTOMERS AND WHERE INDICATED (CL-301) WAINSCOT TO 3'-6" AFF. BUMPERS (BP-301) AND WALL BASE (WB-302). PROVIDE NEW WAINSCOT, BUMPERS AND WALL BASE AT NEW WALLS.

----- (CL-711) NEW WAINSCOT ON WALLS VISIBLE TO CUSTOMERS WHERE INDICATED (CL-711) WAINSCOT TO 3'-6" AFF. BUMPERS (BP-701) AND WALL BASE (WB-701). PROVIDE NEW WAINSCOT, BUMPERS AND WALL BASE AT NEW WALLS.

----- (CL-703) WHITE 'PEBBLE' FRP TO BE INSTALLED IN AREAS NOT VISIBLE TO CUSTOMER

----- (CL-706) INSTALL NEW SCORED FRP (DARK GRAY) IN SEAFOOD PREP AREA. SEE PROJECT SPECIFICATIONS



issued for:	BIDS AND PERMITS 90% OWNER REVIEW		08/16/2002 05/16/2002				
<p>PROPOSED MINOR INTERIOR REMODEL FOR:</p> <p></p> <p>STORE NO. D-663 26130 GRATIOT AVE. ROSEVILLE, MI 48066</p> <p>THE KROGER CO. OF MICHIGAN</p>							
<p> jeffery a. scott architects p.c.</p> <p>32316 grand river ave. suite 200 farmington, michigan 48336-3261 (248) 476-8800 fax (248) 476-8833</p>							
<p>INTERIOR FINISH PLAN</p> <table border="1"> <tr> <td>project no.</td> <td>sheet no.</td> </tr> <tr> <td>24007</td> <td>114</td> </tr> </table>				project no.	sheet no.	24007	114
project no.	sheet no.						
24007	114						